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THIS GRANTS TO STATES FOR LOW-INCOME HOUSING PROJECTS IN LIEU OF
LOW-INCOME HOUSING CREDITS PROGRAM GRANT AGREEMENT AND DEED
RESTRICTION, which constitutes the written agreement as described within Section 1602 of the
American Recovery and Reinvestment Tax Act of 2009 (“ARRA”) administered by the U.S. Department of
Treasury (“Treasury”) (the "Grant Agreement") is hereby made on the 20th day of December, 2010, by
and between the NEW JERSEY HOUSING AND MORTGAGE FINANCE AGENCY (the
"Agency” or “Grantor”), located at 637 South Clinton ‘Avenue, PO Box 18550, Trenton, New Jersey
08650-2085, and WHITLOCK MILLS, L.P., having its offices located at 6851 Oak Hall Lane, Suite

100, Columbia, MD 21045 (hereinafter the "Sponsor” or “Grantee” or “Owner") the Agency and the
Sponsor are, collectively, the "Parties").

WITNESSETH:

WHEREAS, the Sponsor has applied to and received a. commitment for a grant from the Agency,

- funded by the Grants to States for Low-Income Housing Projects in Lieu of Low-Income Housing Credits

Program (“TCX Program™) authorized by Section 1602 of ARRA in the amount of $11,691,707, and
administered by the Agency (the “TCX Grant" or “Grant™); and

WHEREAS, the purpose of the Grant is to assist in the funding of Whitlock Mills, HMFA #1388,
an affordable housing project consisting of 330 total units, of which 198 are LIHTC-qualified units, and
none are Energy Star qualified units, to be located at 160 Lafayette Street, Lot 28 (formerly known as
lot #18), Block 2057, in the City of Jersey City, County of Hudson, and State of New Jersey, as
described in Schedule “A” attached hereto (the "Project”) and to be developed by the Sponsor; and

WHEREAS, the Agency and the Sponsor shall execute this Grant Agreement, in favor of the
Agency that describes the terms and condmons of the TCX Grant; and

WHEREAS, the Sponsor received an award of Tax Credits in the total amount of $1,177,077; and

WHEREAS, the Sponsor understands that the Project will be subject to tenant affordabﬂny
restrictions and Agency oversight;

WHEREAS, any amount of the Grant subject to recapture becomes a debt owed by the Grantee to
the United States, payable to the General Fund of the United States Treasury and enforceable against all
assets of the Owner by all available means; and

NOW, THEREFORE, in consideration of the premises and the mutual covenants herein contained
the Parties do hereby covenant and agree each with the other as follows:

1. Applicable Law: This Grant Agreement shall be governed by and construed in accordance with
the American Recovery and Reinvestrent Act of 2009 (Public Law 111-5) and any HUD or Treasury
regulations, guidelines and applicable notices thereto (the “Act™) and the laws and regulations of the State
of New Jersey including, but not limited to, the New Jersey Fair Housing Act of 1985, N.J.S.A. 52:27D-
301 et seq. (the "Fair Housing Act"), the Agency’s qualified allocation plan for Tax Credits, N.J.A.C. 5:80-
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33.1 et seq., and the TCX Guidelines (the "Guidelines"). To the extent possible, these authorities shall be
construed in such a manner as to complement one another and not conflict. - However, in the event of a
conflict, the most restrictive authority shall prevail.

2. Superiority: Should any of the terms and conditions of this Grant Agreement conflict with those
of the Mortgage, the provisions of this Grant Agreement shall prevail.

3. Amendments: The parties agree to make no changes, amendments and/or to seek Suspension or
termination of this Grant Agreement without the prior written approval of the Agency.

4. Proceeds: Proceeds from the TCX Grant shall be paid to the Sponsor at such times and in such
manner as such funds are advanced by the Agency in accordance with payment procedures outlined in this
Grant Agreement. Proceeds of the TCX Grant must be expended by the Sponsor no later than December
31, 2011. Failure to expend funds by this date will result in a recapture by the Agency of the balance of the
unexpended grant proceeds pursuant to the Guidelines.

5. Definitions: Capitatized terms used herein shall have the following meanings:

"Act" means the American Recovery and Reinvéstment Act of 2009 (Public Law 111-5), as
amended from time to time, and the regulations, guidelines and notices promulgated by HUD and/or
Treasury thereunder.

""Agency'' means the New Jersey Housing and Mortgage Finance Agency or its authorized officer
0T Tepresentative.

""Agency Financing' means any construction and/or permanent mortgage Ioan(s) made to Grantee
and authorized by the Agency Board for the Project.

"Architect’ means the Architect of Record as designated by the Construction Contract.

"Code"” means the Internal Revenue Service Code of 1986, as it may, from time to time, be
amended.

"Construction Completion Date' means the date specified for completion of all stages of the
‘work under the Construction Contract, which is February 28, 2012 unless otherwise modified pursuantto
the terms of the Construction Contract.

"Construction Contract' means the contract between the Grantee and the Contractor, for the
construction /rehabilitation of the Project.

"Construction Lender' means New Jersey Housing and Mortgage Finance Agency in its role
as Lender of $40,415,568.00 to the Grantee for the acquisition and/or construction/rehabilitation of the
Project, which construiction loan is secured by a first mortgage.

"Construction Loan" means the construction loan made to the Grantee by the Construction

Lender to finance a portion of the cost of the acquisition and construction/rehabilitation of the Project as
evidenced by a Note and secured by a Mortgage.
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"Construction Period'" means the time period prior to the issuance of a Certificate of Occupancy for
all of the units constructed on the premises.

"Contractor” means Claremont Construction Group, Inc. , a corporation of the State of New
Jersey..

"Day" means calendar day unless otherwise indicated.

“Draw Schedule” means the schedule of all sources and uses of funding for the project to which
this TCX financing is provided and attached here to as Schedule “B”.

"Event of Default” means any of the events set forth in Section 23 of this Grant Agreement.

“Exchange Funds” or “TCX Funds” means the funds provided to the Project under the. TCX
Program in exchange for Tax Credits returned under the Act.

"Grant Agreement'’ means the TCX Grant Agreement and Deed Restriction that secures the TCX
Grant.

"Grant Documents" means this Grant Agreement, the Mortgage, Guaranty and UCC-1 Financing
Statements. :

“Green” means a practice that considers all parts of a building project, and examines the
interaction between design, construction, and operations to optimize the energy and environmental
performance of the project. This process may also be known as integrated design.

“Guaranty” means the agreement made by Grantee, in favor of the Agency, together with all
amendments thereto, whenever and however made, whereby the Owner and HTA Whitlock, LLC guarantee
in full the obligations of the Grantee under the Act, Rules and Guidelines, Sections 42 and 142, where
applicable, of the Code, and the Grant Agreement made by Grantee in favor of the Agency of even date of
this Agreement. '

“Guidelines” or “TCX Guidelines” means the TCX Program guidelines promulgated by the

“HUD” means the U.S. Department of Housing and Urban Development.
"Land" means the real property of the Project, described in Schedule "A" attached hereto.

"Mortgage" means the TCX Mortgage and Security Agreement that secures the TCX Grant and
the terms of which, by reference thereto, are incorporated herein.

"Mortgaged Premises” means the Project and the Land that secure the TCX Grant.

"Payment and Performance Bonds" mean the bond or bonds securing the payment of the
Contractor'’s obligations to subcontractors and workers relating to the construction of the Project and the
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performance of the Work pursuant to this Grant Agreement and the Construction Contract. This definition
shall also include any letter of credit, maintenance or warranty bond or other form of performance
guarantee acceptable to the Agency.

“Placed in Service’” means the date by which the project must complete at least one affordable
unit per building receiving TCX Funds or LIHTC. Where a project receives both TCX Funds and
LIHTC, the Placed in Service deadline shall be the earlier of those attributable to these two funding
sources under federal law. In no event can the Placed in Service deadline for a project receiving only
TCX Funds be later than December 31, 2011. ' '

"Plans and Specifications” meaps the plans and specifications for the Project submitted by the
Architect.

"Project'” means the real property as more specifically described in Schedule “A” attached hereto,
and all improvements constructed thereon and personal property and fixtures located thereon pursuant to
the Construction Contract.

""Qualified Project Period" means the period beginning on the first day on which 10 percent of the
residential units in the Project are occupied and ending on the latest of—

(D the date which is 15 years after the date on which 50 percent of the residential units
in the Project are occupied,

(ii)  thefirstday on which no tax-exempt private activity bond issued with respect to the
Project is outstanding, or

(iii)  the date on which any assistance provided with respect to the Project under Section 8
of the United States Housing Act of 1937 terminates.

(iv)  the date on which the compliance period and any extended use period with respect to
Tax Credits awarded to this Project ends.

“Recapture’ means the Project’s obligation to return all or some portion of the TCX Funds for
failing to maintain its applicable fraction during the Qualified Project Period. The amount of TCX Funds
- ———"tobeso recaptnred shall be as-established by Treasury———————— """~ T

“Rescission’ means the Project’s loss of TCX Funds not yet disbursed to it for failure to comply
with the December 31, 2010 investment requirement and the December 31, 2011 expenditure requirement
as set forth at Section 11 hereof. Should the Project fail to meet its Placed in Service date, all TCX Funds
reserved for the Project may be rescinded, regardless of whether those funds have already been expended.

“Rescission Date’” means the specific date or dates by which all of the TCX Funds must be
expended pursuant to the Act. Any TCX Funds not expended by the Rescission Date will be
recaptured and no longer available for use by the Project and may result in rescission of all TCX Funds
previously disbursed to the Project. For this Project, all TCX Funds must be expended by December
31, 2011. If the Project does not meet its Placed in Service date, the Agency reserves the right to
rescind all TCX Funds provided to the Project.
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“Rules and Guidelines” includes all administrative rules, criteria, notices and program
guidelines promulgated by the Agency to implement the TCX Program.

“Secretary” means the Secretary of the U.S. Department of Housing and Urban Development.
P P

"'Specifications” means the Project specifications and all additions hereafter issued by the
Axchitect as provided in the Grant Documents, together with such other addenda as may be agreed upon by
the parties.

"Subcontractor" means those who directly contract with the Contractor to perform any part of the
Work (as hereinafter defined), including those who furnish substantial on-site labor, or substantial on-site
labor and materials, but shall not include anyone furnishing materials without furnishing on-site labor.

"Tax Credits" means 4% low income housing tax credits that the Project has received pursuant to
the Code in the amount of the balance of the award remaining after the Exchange.

“TCX Funds” or “Exchange Funds™ means the funds provided to the Project under the TCX
Program in exchange for Tax Credits returned under the Act.

"Title Company" means the New Jersey licensed title insurance firm that may provide title
searches and insurance to the Agency for the TCX Grant and/or Mortgage.

“Treasury” means the United States Department of Treasury.
6. The Act/Rules/Guidelines: In addition to complying with any other laws, rules, regulations
and other authorities that may be applicable to the performance of this Grant Agreement, the Sponsor
shall comply with all applicable provisions of the Act, the Rules and Guidelines.

7. Federal Low Income Housing Tax Credits: In addition to complying with any other laws,
rules and regulations that may be applicable to the performance of this Grant Agreement, the Sponsor

shall comply with all applicable provisions of the statutes, regulations, rules, and other authorities

governing federal low income housing tax credits ("Tax Credits"), including but not limited to, 26
US.C.A. §42,26 CFR. §§1.42-1 et seq., and N.J.A.C. 5:80-33.1 et seq.

8. Agency Financing: In addition to complying with any other laws, rules and regulations that -
may be applicable to the performance of this Grant Agreement, in the event the Project is receiving
Agency Financing, the Sponsor shall comply with all applicable provisions of all statutes, rules,
guidelines, policies, procedures and other authorities governing and regulating such Agency
construction and/or permanent financing, including, but not Limited to, N.J.S.A. 55:14K-1 et seq.,
N.J.A.C. 5:80-1.1 et seq., and the Agency Multifamily Underwriting Guidelines as then in effect.

9. Restricted Units:
(a) The Sponsor will construct/rehabilitate 330 units, of which the Sponsor agrees to rent 198

of the units (i.e., 60% of the units) at the Project to tenants whose income does not exceed
60 % percent of the area’s median income adjusted for family size and 132 of the units of
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the Project to tenants whose income is unrestricted, as median income is defined by the
United States Department of Housing and Utban Development, from time to time. The
percentage of units that are affordable as set forth hereunder shall be known as the Project’s
“applicable fraction”.

(b) The Projectis to be utilized at all times in accordance with the types of use as permitted by
the Tax Credits and as may be approved by the Agency. The Project shall be subject to use
and occupancy and/or lease agreements between the Owner and the residents.

10. Affordability Period: The Parties agree that this Project shall be primarily subject to the
affordability restrictions governing and elected by the Sponsor with respect to any Tax Credits and the
minimum as required by Section 42(h)(6), and Agency construction and/or permanent financing that
this Project is receiving. Additionally, the units funded by the TCX Grant ("Project Units") shall
remain affordable for a period of 35 years ("Affordability Period™) as required by Section 42 (h)(6) and
any affordability restriction elected by the Sponsor with respect to any Tax Credits. The Affordability
Period shall commence simultaneously with the earlier of the Affordability Period attendant to any
Agency financing or the compliance period attendant to the Tax Credits. Notwithstanding any of the
foregoing, in no event shall the Affordability Period be less than the Qualified Project Period.

11. Timetable: A detailed construction and expenditure schedule is attached hereto as Schedule
“C”. Abrief timetable of key Project construction benchmarks is as follows:

Financing closing date(s): December 20, 2010
Construction start date: . December 20, 2010
30% of total adjusted basis in land and
depreciable property reasonably expected
to be part of the Project must be paid or
- incurred by: December 31, 2010.

100% expenditure date for Exchange Funds: December 31, 2011

Marketing of units begins: Octobgr 17, 2011 ]
Placed in Service date: February 28, 2012
Construction Completion Date: February 28, 2012
Occupancy: December 1, 2011

The Parties agree that time is of the essence. Therefore, any delay of these events without the written
approval of the Agency is a condition that may lead the Agency to suspend or terminate this Grant
Agreement and the other Grant Documents and/or recapture the TCX Funds. The Sponsor/Developer shall
immediately notify the Agency in writing within one month of any event affecting the Project’s
completion, timetable and/or financing. Failure to meet the above timetable may result in an Event of
Default as set forth in Section 23 of this Agreement and subject to the remedies set forth in Section 24,
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including but not limited to, recapture of all TCX Funds committed to the Project.

12. Construction of Project and Determination of Actual Project Cost. The Grantee covenants,
warrants and agrees to diligently complete the construction/rehabilitation of the Project in accordance with
the Plans and Specifications for the Project as approved by the Agency.

No substantial revision of the approved Plans and Specifications, which revision would either (a)
affect the nature of the Project, or (b) in the aggregate increase the cost of the Project as shown on the
Project’s development budget, may be made without the prior express written consent of the Agency.
Construction of the Project shall at all times be subject to the inspection, review and approval of the
Agency or its duly authorized representatives. Any such inspection, review or approval of the Agency shall
be solely for its benefit for the purpose of assuring that the programs and goals of the Agency are being
fulfilled and shall not be construed as making the Agency a party to any contract it is not already a party to
in connection with the construction of the Project, nor shall it relieve the Grantee of any of its obligations

" under this Grant Agreement and the other Grant Documents.

Upon completion of the Project, the Grantee shall certify to the Agency or its successor and/or
assign the actual cost of the Project. This cost certification shall be performed by a Certified Public
Accountant chosen by the Grantee and approved by the Agency. The cost certification must be
independent as defined by the American Institute of Certified Public Accountants. The Grantee shall, -
promptly upon completion of the cost certification, forward it to the Agency, its successor and/or assign.
Costs associated with the preparation of the cost certification shall be borne by the Grantee.

13. Termination: In the event of termination of this Grant Agreement and the other Grant Documents
due to an Event of Default of the Sponsor that has not been cured, the Agency, at its sole discretion, may
require part or all of the TCX Funds advanced to be returned to the Agency within 90 days of the date of
termination; or as otherwise may be required by Treasury. However, the Sponsor agrees that even in the
event of such termination, all affordability restrictions created hereunder shall continue in full force and
effect for the full Affordability Period as set forth in Section 10 hereof.

14. Use of Funds and Method of Payment: TCX Funds in an amount not to exceed $11,691,707.00
provided for under this Grant Agreement will be used only for the purposes described in this Section unless
otherwise approved by the Agency.

———————Asstatedin the Act, TCX Funds may be used for capital investmentin eligiblelow income housing
tax credit (“LIHTC”) projects. Capital investment means costs associated with the construction or
acquisition and rehabilitation of qualified low income buildings in accordance with Section 1602(c) of the
Act. TCX Grant funds may pay for costs to the same extent as equity raised from Tax Credits under
Section 42 of the Code.

The TCX assistance provided to a project must be made in the same manner and subject to the same
limitations (including rent, income, use restrictions and compliance monitoring) as required by the Agency
with respect to an award of Tax Credits to a project (i.e., as required under Section 42 of the IRC and its
implementing regulations), and all other requirements of the Act.

After execution of the Grant Documents, the Grantee can seek to draw from its TCX Grant
Proceeds. Approved draws on TCX Grant proceeds under this Grant Agreement are to be paid by the
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Agency immediately upon receipt of the requisitioned amount from Treasury as all requisitioned funds
must be expended within three (3) Days of the Agency's receipt of TCX Funds from Treasury. Each
requisition shall be paid in accordance with the following process, or as may be otherwise authorized, in
writing, by the Agency:

1) Draws should be made in accordance with the attached Draw Schedule, and
in accordance with the Schedule of Values or Trade Payment Breakdowns,
unless otherwise approved by the Agency.

2) For each draw, the Agency shall require a completed TCX Form of
Requisition, along with any back-up documentation, as required.
Additionally, a copy of the TCX Program Requisition Form shall be sent to
the Construction Lender or Lead Lender simultaneously with the
submission to the Agency. A copy of any requisition submitted to the
Construction Lender or Lead Lender shall also be sent simultaneously to the
Agency.

3) For each draw, the Agency shall request a construction rundown search
from the Title Company retained on behalf of the Project. Upon notice
from the Title Company that there are no encumbrances against the title
except as may be expressly approved by the Agency and review of such
rundown by the Agency, and provided all Agency approvals for payment of
the requisition have been obtained, wire transfers or automatic clearing
house (“ACH™) wires shall be issued to the vendor as authorized by the
Sponsor within three (3) days of the Agency’s receipt of requisitioned TCX
proceeds from Treasury, unless otherwise agreed upon, in writing, by the
Agency and the Sponsor. Wire transfers or ACH wire transfers are the only
available form of disbursement by the Agency for TCX proceeds.

4) Completed requisition AIA G702/G703 forms for TCX Funds, with
continuation sheets, to be signed by the Architect of record unless otherwise
approved by the Agency.

5) Completion of any forms required by Treasury with respect to TCX
disbursements.

The Sponsor acknowledges that it must comply with the expenditure requirements as defined in this
Agreement. Failure to meet this deadline will constitute an Event of Default and the TCX Grant Proceeds
available to this Project will be recaptured by the Agency and will no longer be available to the Project.

15. Use of Insurance Proceeds: The Sponsor covenants and agrees to cause the buildings on the
premises and any improvements thereto and the fixtures and articles on the premises and any improvements
thereto and the fixtures and articles of personal property covered by the Grant Agreement to be insured
against loss by fire and by such other hazards as may be required by the Agency or its successors and/or
assigns (hereinafter, collectively, the "Agency") for the benefit of the Agency, as approved by the Agency.
Such insurance shall be written by such companies, in such amounts and in forms as are satisfactory to the
Agency. The Sponsor will assign and deliver the certificates of insurance to the Agency and such
certificates will provide that the Agency shall be the loss payee subject only to the rights of the superior
mortgagees. Such policies shall provide that the insurer may not cancel the policy and will not refuse to
renew the policy except after thirty (30) days prior written notice to the Agency. If the Agency shall not
receive evidence satisfactory to it of the existence of effective insurance coverage as required by the
Agency, the Agency may (but shall not be required to) obtain such coverage, and the Sponsor will
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reimburse the Agency, on demand for any premiums paid for insurance procured by the Agency .

In the event of substantial damage to the Project by the occurrence of an insured casualty or the
taking of a substantial portion of the Project by condemnation, if, in the sole judgment of the Agency
(which judgment shall be conclusive), (a) the Project can be replaced or restored in whole or in part to a
condition at least comparable to that of the Project iromediately prior to the insured casualty or taking, and
(b) the Project as so replaced will produce sufficient income to meet the then obligations of the Sponsor
under this Grant Agreement, the proceeds of insurance or condemnation, if sufficient, to the extent
necessary for the purpose, shall be made available to the Sponsor upon satisfaction by the Sponsor of the
conditions precedent to disbursements, for such replacement or restoration. To the extent the Projectis not
replaced or restored, such proceeds shall be applied to the indebtedness secured hereby after payment of
fees and charges due and payable.

~ 16. Liens: The Sponsor covenants, warrants and agrees to maintain its right, title and interest in the
Mortgaged Premises (including the Project and Land) and all items enumerated in Section 5 of the
Mortgage free and clear of all liens and security interests except the liens of the Mortgage, and the liens of
other mortgagees as approved by the Agency described in Section 3 of the Mortgage and those exceptions
identified and set forth in a certain title commitment issued by Chicago Title Insurance Company
numbered 2010-80487, dated October 31, 2010 and continued to the date of this Agreement, as approved
by the Agency. The Agency shall be furnished with a current standard AL TA form of title insurance policy
with extended coverage, insuring that the Mortgage is a valid fourth lien on the Mortgaged Premises during
the Construction Period and a valid fourth lien upon Project completion. Prior to any disbursement under
this Grant Agreement and the Mortgage, the Sponsor shall provide evidence satisfactory to the Agency of
the recording of the Grant Agreement. Except with the written consent of the Agency, the Sponsor will not
install any item of tangible personal property as a part of the fixtures or furnishings of the Project that is
subject to a purchase money lien or security interest.

17. Encumbrances and Sale of Project:

a. The Sponsor covenants, warrants and agrees not to sell, lease or otherwise encumber the
Mortgaged Premises, or any part thereof, or the rents or revenues thereof without the prior written consent
of the Agency, except by leasing to eligible residential tenants. The Sponsor covenants and agrees thatin -
the event it files for bankruptcy, liquidates, sells or otherwise transfers ownership of the Project, it will
notify the Agency in writing, and further, that as a condition precedent to any sale or transfer it will enter
effect of causing such purchaser or transferee to be bound by these use and occupancy restrictions, as they
may be amended or supplemented, under the same standards and procedures as followed for an Agency
financed project which may be found at N.J.A.C. 5:80-5.

b. The Agency may allow certain "permitted encumbrances” on the Premises, which means (i)
utility, access and other easements and rights of way, restrictions and exceptions that do not, individually or
in the aggregate, materially impair the utility or value of the property affected thereby for the purposes for
which it is intended; (ii) liens for taxes at the time not delinquent, (iii) liens for taxes which, if delinquent,
are being contested in good faith and for which the Sponsor has provided security satisfactory to the
Agency, and (iv) liens securing any monies granted in connection with the Project or other monies granted
to the Sponsor by the Agency and any department, agency, public corporation or commission of the United
States, the State of New Jersey or a political subdivision of the State of New Jersey.
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c. The Sponsor acknowledges and agrees that failure by the Sponsor to comply with Grant
Agreement stipulations, standards, or conditions may give the Agency just cause, acting pursuant to
Section 23 and 24 of this Grant Agreement, to suspend this Grant Agreement and withhold further
payments, prohibit additional obligations of Project funds pending corrective action, disallow all or part of
the cost associated with the noncompliance, terminate this Grant Agreement or seek any other remedies
that may be legally available.

18. Inspection: The Sponsor covenants, warrants and agrees to permit the Agency, its agents or
representatives, to inspect the Mortgaged Premises at any and all reasonable times with or without notice.

19. Statutory Powers and Restrictions: The TCX Grant provided for herein shall be subject to
statutory and regulatory restrictions contained in the Act, the Rules and Guidelines, and in connection
therewith the Agency shall have the powers set forth therein, and the Sponsor hereby consents to such
restrictions and powers and agrees to be bound thereby. Such powers and restrictions shall be in addition
to and not in limitation of the rights of the Agency expressly set forth in the Grant Documents and in the-
statutes and regulations of the Agency. The Grantee covenants and agrees to comply with the TCX rules,
regulations, and guidelines. If any provision of this Grant Agreement shall be determined to be inconsistent
with the TCX rules, regulations and guidelines that have not been waived, the TCX Program rules shall
govern. The provisions of this Agreement are intended to comply with Section 42 of the Internal Revenue
Code, as well as TCX, the Act, as the same may be amended or interpreted from time to time by regulation
or public pronouncement issued by the Internal Revenue Service, HUD or Treasury. If any provision of this
Agreement 1s inconsistent with any provisions of Section 42, the TCX Program, the Act, or official IRS or
TCX Program interpretations thereof, then such inconsistent provision(s) shall be construed and applied in
a manner $0 as to comply with Section 42 and TCX requirements.

a. The TCX specifically requires that the Sponsor adhere to the following requirements for
construction of the Project, and as further described in the Act:
i. Fair Housing Act (42 U.S.C. §3601-19) and implementing regulations at 24
CFR Part 100 and the regulations at 24 CFR Part 107_(Equal Opportunity in
Housing):
ii.  Title VI of the Civil Rights Act of 1964_(42 U.S.C. §2000(d))

(Nondiscrimination in Federally Assisted Progg_x_ns) and implementing
reculations at 24 CFR Part 1; .

" w7 iiir o The Age Discrimination ~Act of 1975 (42 U.S.C. §6101-07) and -

implementing regulations at 24 CFR Part 146 “Nondiscrimination on the Basis
of Age in HUD Programs or Activities Receiving Federal Financial
Assistance”;

iv. Affirmatively Furthering Fair Housing:

v. Section 504 of the Rehabilitation Act of 1973 (29 U.S.C. §794) and
implementing regulations at 24 CFR Part 8_“Nondiscrimination Based on
Handicap in Federally Assisted Programs and Activities of the Department of
Housing and Urban Development’™:

vi. The Lead-Based Paint Poisoning Prevention Act and the Residential Lead-
Based Paint Hazard Reduction Act of 1992 and implementing regulations at 24
CER Part 35 are applicable to housing that received Federal assistance;

Vii. “Anti-Lobbying” Restrictions (Restrictions on lobbying in 31 USC §1352
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and implementing regulations at 24 CFR Part 87 “New Restrictions on
Lobbying”);

viii. The Drug Free Workplace Act of 1988 (41 U.S.C. §701 et seq., as
implemented at 24 CFR Part 21 “Government-Wide Requirements for Drug-
Free Workplace (Grants)™);

IX. 2 CFR 2424 “Non-procurement Debarment and Suspension” The Project
owner cannot award a contract to a contractor who is debarred. suspended, or
otherwise excluded from or ineligible for participation in federal assistance
Drograms.

X. Since the funds supporting this contract, grant, or agreement are provided
through the American Recovery and Reinvestment Act of 2009 (ARRA) (herein
defined as the “Act”), the subrecipient, contractor, subcontractor, local
education agency, or vendor will post any jobs that it creates or seeks to fill as a
result of this contract, grant, or agreement. The subrecipient, contractor,
subcontractor, local education agency, or vendor shall post jobs to the New
Jersey State Job Bank by submitting a job order using the form available on the
mtemnet, notwithstanding any other posting the subrecipient, contractor,
subcontractor, local education agency, or vendor might make. Any
advertisements posted by the subrecipient, contractor, subcontractor, local
education agency, or vendor for positions pursuant to this contract, grant, or
agreement must indicate that the position is funded with ARRA funds.

The Agency and the Sponsor hereby declare their understanding and intent that the burden of the
covenants, reservations and restrictions set forth in this Grant Agreement touch and concern the Land in
that the Sponsor's legal interest in the Project and Land is rendered less valuable thereby. The Agency and
the Sponsor hereby further declare their understanding and intent that the benefit of such covenants,
reservations and restrictions touch and concern the Project and Land by enhancing and increasing the
enjoyment and use of the Project and the Land by the tenants contemplated under this Grant Agreement
and by furthering the public purposes for which the TCX Grant is made. The covenants, reservations and
restrictions hereof shall apply uniformly to the entire Project and Land. Except as provided in subsection
(b) below, the covenants, reservations and restrictions set forth herein shall be deemed covenants running
with the Land and Project hereof and shall pass to and be binding upon the Sponsor's assigns and
successors in title to the Land or Project. Bach and every contract, deed or other instrument hereafter
executed covering or conveying the Project or the Land or any portion thereof shall conclusively be held to

~have been-executed, delivered and accepted subject to-such-covenants; reservations-and restrictions;

regardless of whether such covenants, reservations and restrictions are set forth in such contract, deed or
other instruments. If a portion or portions of the Project or Land are conveyed, all of such covenants,
reservations and restrictions shall run to each portion of the Project and Land.

b. Upon termination of the "Affordability Period” set forth in Section 10 of this Grant
Agreement, the said covenants, reservations and restrictions shall expire and in such event,
the Agency shall, at the expense of the Sponsor, execute any and all instruments
reasonably required to evidence the record of cancellation or discharge of the aforesaid
covenants, reservations and restrictions.

20. Recordkeeping and Reporting Requirements; Asset Management:
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a. Recordkeeping: The Owner shall maintain, from the date hereof through the entire
Affordability Period, a copy of all records demonstrating the Owner’s ongoing
compliance. The Owner shall maintain records to demonstrate the proper use of TCX
Grant Proceeds, the timely expenditure of TCX Grant Proceeds, compliance with rent
restrictions elected for the Project, satisfaction of reporting requirements below, and
compliance jWith all Applicable Laws, including those enumerated at Section 1 and 19
hereof.

b. Reporting requirements: No less than five (5) days prior to the end of each quarter ending
on March 31, June 30, September 30, and December 31, the Owner shall provide to the
Agency a performance report including, but not limited to the following:

1. Name of recipient entity
ii. Name of Project
iii. Brief description of project
iv. Location of project: city/county, zip code
V. Number of construction jobs created
Vi. Number of construction jobs retained
Vii. Number of non-construction jobs created
Vviii. Nurnber of non-construction jobs retained
ix. Number of total housing units rehabilitated
X. Number of low-income housing units newly constructed
Xi. Number of low-income housing units rehabilitated

c. Asset Management: The Agency will perform asset management functions so as to
ensure compliance with Section 42 of the Code and the regulations thereunder (including
Title 26 Code of Federal Regulations section 1.42.9), and the long-term viability of the
Project funded by proceeds provided under the Act.

: - 1. Infurtherance of the Acency s asset management functions, the Owner agrees to
comply with the following reporting requirements:

(a) The Owner shall obtain from each tenant, prior to the date of such tenant's initial
occupancy in the Project, an income certification in the form required by the Agency, orin
the event the Project receives Tax-Exempt Financing and/or Tax Credits, the Owner shall
obtain the certification in the form required by the Code or IRS regulations. The Owner
shall obtain income recertifications from each tenant at such times as requu'ed by the Act or
- theAgency regulations or;if applicable; the Codeor IRS regulations. - [

(b)  The Owner shall file with the Aoency, (i) on the fifth (5®) day of each month, copies
of the initial occupancy income certifications specified in Section 7(a) hereof obtained by
the Owner during the previous month and (ii) within 45 days of the end of each calendar
year copies of the recertifications specified in Section 7(a) hereof, or at such other times as
required by the Act or the Agency regulations or, if applicable, the Code or IRS
Regulations.

(c)  The Owner shall maintain complete and accurate records beginning with the date of
initial occupancy pertaining to the income of each tenant and rent charged to tenants
residing in the Project, and shall permit, with or without notice to the Owner, any duly
authorized representative of the Agency to inspect the books and records of the Owner
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pertaining to the incomes of and rent charged to all tenants residing in the Project.

(d) The Owner shall maintain and/or provide to the Agency such other reports, records
and information as required by the Act, the Agency regulations, the Code or IRS
Regulations.

(e)  Intheevent the Project is receiving Tax-Exempt Financing, the Owner shall submit
to the Secretary of the United States Department of the Treasury, at such time and in such
manner as the Secretary shall prescribe, an annual certification as to whether the Project
continues to meet the requirements of Section 142(d) of the Code. A copy of such
certification shall be sent to the Agency.

() In the event the Project is receiving any other subsidy or subsidies from HUD,
the Owner shall comply with the reporting requirements imposed by HUD therefor.

2. Additionally, to further ensure the long term viability of the Project, the Owner may, and if the
Agency so elects, shall, contract for the services of a firm experienced in real estate management to act as
the managing agent for the Project. The selection of any such managing agent, the scope of the agent's
duties and the basis of the agent's compensation shall be subject to the approval of the Agency, and any
contract for the employment of any managing agent shall provide that such contract may be terminated by
the Agency at any time by notice of such determination by the Agency given to the Owner and managing
agent.

21. Personal Liability: The Agency agrees, on behalf of itself and any future holder of this Grant
Agreement, and the Grant Documents, that the liability of the Grantee, any general or limited partner,
member or shareholder of the Grantee and their respective heirs, representatives, successors and assigns,
for the payment and performance of its obligations hereunder and under the Grant Documents, shall be
limited to the collateral pledged under the Grant Documents and the Guaranty. To that end, the Grantee
and HTA Whitlock, LLC have provided the unconditional Guaranty of all liabilities under the Grant
Documents, and the Agency shall have such rights granted to it thereunder. The foregoing limitation of

liability shall not apply to any party to the extent such party has committed fraudulent, criminal or other
unlawful acts.

22. Assignment by the Agency: The Sponsor hereby consents to > any assignment of the TCX Grant

- —and the Grant Documents by the Agency: ' T T T
23. Defaults: Each of the following shall be an Event of Default:

‘(@)  failure of the Sponsor to pay when due any payment required by the Sponsor to the
Agency or any other person pursuant to the terms of the Grant Documents;

(b) time being of the essence in this transaction, commission by the Sponsor of any act
prohibited by the terms of the Grant Documents, failure by the Sponsor to perform or
observe in timely fashion any action or covenant required by any of the terms of the Grant
Documents, or failure by the Sponsor to produce satisfactory evidence of compliance
therewith; '
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(¢)  thefiling by the Sponsor under any federal or state bankruptcy or insolvency law or other
similar law of any petition in bankruptcy or for reorganization or composition with
creditors or the making of an assignment for the benefit of creditors;

(d) the filing against the Sponsor under any federal or state bankruptcy or insolvency law or
other similar law of a petition seeking the Sponsor's adjudication as a bankrupt or the
appointment of a receiver or other custodian for the benefit of its creditors which shall not
be dismissed within thirty (30) days of the filing thereof, or the adjudication of the
Sponsor as a baokrupt, or the appointment by court order of a custodian (such as a
receiver, liquidator or trustee) of possession of the Sponsor or any of its property for the
benefit of its creditors and such order remains in effect or such possession continues for
more than thirty (30) days;

(¢)  the occurrence of substantial destruction of the Project by an uninsured casualty;

§3) any representation in conjunction with the TCX Grant, the Grant Documents or the
Project by or on behalf of the Sponsor that is false or misleading in any material respect or
any covenant or warranty of the Sponsor that is breached;

(g)  anybreach by the Sponsor of its obligations or any failure to observe its covenants under
any superior mortgage or note that results in an event of default thereunder, or the
Sponsor’s failure to observe the covenants as contained in any deed restriction associated

with such superior mortgage or note, if applicable;

(h)  fajlure to retain the Agency Financing, and to the extent not replaced by an alternative
source, if applicable;

(i)  fajlure to obtain or retain Tax Credits, or

()  failure to expend the TCX Funds by the Rescission Dates;

(k) failure to maintain .the Project’s application fraction of affordable units;

() use of funds for a use not permitted by the Act, Rules and Guidelines.

An event set forth in (g) of this Section shall not constitute an Event of Default until the prohibited
act, failure to perform or observe, or breach shall remain uncured for a period of thirty (30) days after
Agency's written notice to Sponsor, specifying such prohibited act, failure or breach and requesting that it
be remedied, unless the Agency shall agree in writing to an extension of such time prior to its expiration. If
the prohibited act, failure, or breach stated in each notice is correctable but cannot be corrected within the
30 day period, the Agency may consent to an extension of up to 120 days from the delivery of the written
notice referred to herein if corrective action is instituted by the Sponsor within the initial 30 day period and
diligently pursued. The Agency will, simultaneously with sending to the Sponsor any notices under this
Section send a copy of the aforementioned notices to the Sponsor's limited partner or investor member. To
the extent the Event of Default is curable, a cure tendered in full, pursuant to the terms and conditions of

this Grant Agreement and the other Grant Documents, by the Sponsor's limited partner shall be honored by
the Agency.
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Time being of the essence, within five (5) business days of receiving notice from the Agency that it
believes an Event of Default has occurred with respect to the Project, the Sponsor shall furnish to the
Agency and Treasury, in writing, a statement of any defenses which it claims may exist as to any liability of
the Grantee hereunder.

24. Remedies: Any amount subject to recapture becomes a debt owed to the United States payable to
the General Fund of the Treasury and enforceable by all available means against any assets of the Owner.
To that end, upon the occurrence of any Event of Default, the Agency and/or Treasury, subject to any
superior mortgages(s), may, at its option, take any one or more of the following actions or remedies and
failure to exercise any remedy or take any action enumerated shall not constitute a waiver of such right or
preclude a subsequent exercise by the Agency and/or Treasury of any such remedy:

a.

b.

c.
- d

Rescind the TCX Funds if not expended by the Rescission Dates as described in Sect10n
11 hereof;

For failure to maintain the Project’s applicable fraction of affordable units or to
accomplish the Project’s Placed in Service date, recapture the full amount of the TCX
Grant minus 6.67 percent (1/15™) for each full year where the applicable fraction was
maintained, as applicable;

Recapture any and all TCX Funds in accordance with the Act;

Cease making disbursements to the Sponsor;

e. Allocate negative points on any future tax credit applications involving the Owner or

f.

related party;

Foreclose the lien of the Mortgage on the Mortgaged Premises. In any action to
foreclose, the Agency shall be entitled to the appointment of a receiver of the rents and
profits of the Project as a matter of right and without notice, with power to collect the
rents, uses, and profits of the Project, due and becoming due during the pending of the
foreclosure suit, such rents and profits being hereby expressly assigned and pledged as
additional security for the payment of the indebtedness secured and evidenced by the
Loan Documents without regard to the value of the Project or the solvency of any person
or persons liable for the payment of the mortgaged indebtedness. The Sponsor, foritself
and any subsequent owner, hereby waives any and all defenses to the application for a
receiver as set forth above and hereby specifically consents to such appointment without
notice, but nothing herein contained is to be construed to deprive the holder of the

o
S

h.

Mortgage of any-other right; remedy-orprivilege it may now have under the law tohave
a receiver appointed. The.provisions for the appointment of a receiver of the rents and
profits and the assignment of such rents and profits, is made an express condition upon
which the TCX Grant hereby secured is made. Upon such foreclosure, the Agency shall
have the right to have a receiver appointed for the Project and the rentals from the
Project;

Take possession of all or part of the Mortgaged Premises, subject to rights of permitted
superior lienholders;

Without judicial process, collect all rents and other revenue including, to the extent
permitted by federal and state subsidy providers, federal and state subsidies as the agent
of the Sponsor (which upon the occurrence of any Event of Default the Agency is
deemed to have been irrevocably appointed by the Sponsor), and apply them at the
Agency's option to the liabilities of the Sponsor under this Grant Agreement;
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1.

Take possession of equipment, appliances and other tangible personal property in which
a security interest has been granted by the Grant Documents and dispose of the same in
any commercially reasonable manner. The Agency shall have the option to dispose of
any such equipment and personal property either separately from the Mortgaged
Premises or in conjunction with a sale of the Mortgaged Premises, and the Sponsor
agrees that either method of disposition shall be commercially reasonable;

Sue the Sponsor for a mandatory injunction or other equitable relief requiring
performance by the Sponsor of any of its obligations under the Grant Agreement. The
Sponsor agrees with the Agency that the Agency's remmedy at law for the violation or the
nonperformance of the Sponsor's obligations under the Grant Agreement is not adequate
by reason, among other things, of the Agency's public purpose to provide adequate, safe
and sanitary dwelling units for families of low and moderate income, such that
injunction or other equitable relief may be necessary and appropriate.

Notwithstanding the above enumeration of remedies, the Agency shall have available to it any
remedies provided to it by law. However, notwithstanding anything to the contrary contained herein, once
the Project is in the Qualified Project Period the Grant is subject to repayment only in the event of a
Recapture as permitted by ARRA, applicable provisions of the Code, and the TCX regulations and other
guidance provided by Treasury.

25. Expenses Due to Default: All reasonable expenses (including reasonable attomey's fees, costs and -

allowances) incurred in connection with an action to foreclose the Mortgage or in exercising any other
remedy provided by the Grant Documents, including the curing of any Event of Default, shall be paid by
the Sponsor, together with interest at a rate equal to the yield rate on a 30-year U.S. Treasury bond at the
time of making of such payment(s) by the Agency. Any such sum or sums and the interest thereon shall be
a lien on the Mortgaged Premises and shall be secured by a Mortgage.

26. Amendments, Notices, Waivers:

a.

This Grant Agreement may be amended only by an instrument in writing executed and
acknowledged on behalf of the Agency and the Sponsor in such manner that the
instrument may be recorded. No waiver by the Agency in any particular instance of any
Event of Default or required performance by the Sponsor and no course of conduct of the
Parties or failure by the Agency to enforce or insist upon performance of any of the

any t1me shall preclude enforcement of any of the terms of this Grant Agreement or the
other Grant Documents thereafter.

Any provision of this Grant Agreement and the other Grant Documents requiring the
consent or approval of the Agency prior to the taking of any action or the omission of any
action requires such consent by the Agency in writing signed by a duly authorized officer
of the Agency. Any such consent or approval, unless it expressly states otherwise, is
limited to the particular action or omission referred to therein and does not-apply to
subsequent similar actions or omissions.

Notice provided for under this Grant Agreement and the other Grant Documents shall be
given in writing signed by a duly authorized officer and any notice required to be given
hereunder shall be given by courier, régular mail, or by certified or registered mail,
postage prepaid, return receipt requested, at the addresses specified below, or at such
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other addresses as may be specified in writing by the Parties hereto:

* Sponsor: Whitlock Mills, L.P.
6851 Oak Hall Lane, Suite 100
Columbia, Maryland 21045

Sponsor’s General Partner: HTA Whitlock, LLC
6851 Oak Hall Lane, Suite 100
Columbia, Maryland 21045

with a copy to Sponsor's Attorney: Gallagher Evelius & Jones, LLP
. 218 N. Charles Street, Suite 400
Baltimore, Maryland 21201
Attention: Paul Caiola, Esq.

Sponsor’s Limited Partner: Boston Capital Corporate Tax Credit Fund XXJ,
A Limited Partnership
One Boston Place
Boston, Massachusetts 02108 4406
Attention: Michael Callahan

with a copy to: Nixon Peabody, LLP
One Summer Street
Boston, Massachusetts 02110 2131
Attention: Jonathan Sablone, Esq.

Agency: New Jersey Housing and Mortgage Finance Agency
637 S. Clinton Avenue, P.O. Box 18550
Trenton, New Jersey 08650-2085
Attention: Director of Finance

27. Severability: The invalidity of any part or provision of this Grant Agreement shall not affect the
validity of the remaining portions thereof.

28. Disclaimer of Warranties, Liability, Indemnification:

a. The Sponsor acknowledges and agrees that (i) the Agency has not heretofore and does not
make any warranty or representation, either express or implied as to the value, condition,
or fitness for particular purpose or fitness for any use of the Mortgaged Premises or any
portion thereof or any other warranty or representation with respect thereto; (ii) in no
event shall the Agency or its agents or employees be liable or responsible for any
incidental, indirect, special, consequential, or punitive damages in connection with or
arising out of this Grant Agreement, or the development of the Project or the existence,
functioning or use of the Project or any items or services provided for in the Grant
Agreement; and (jii) during the term of this Grant Agreement and to the fullest extent
permitted by law, the Sponsor shall indemnify and hold the Agency harmless against, and
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the Sponsor shall pay any and all liability, loss, cost, damage, claims, judgments or
expense of any and all kinds or nature and however arising, imposed by law, which the
Sponsor and the Agency may sustain, be subject to, or be caused to incur by reason of any
claim, suit or action based upon personal injury, death or damage to property, whether
real, personal or mixed, or upon or arising out of contracts entered into by the Sponsor, or
arising out of the Sponsor's ownership of the Project or out of the development, or
management of the Project.

b. It is mutually agreed by the Sponsor and the Agency that the Agency and its directors,
officers, agents, servants and employees shall not be liable for any action performed under
this Grant Agreement, and that the Sponsor shall hold them harmless from any claim or
suit of whatever nature. :

c. Any claims asserted against the Agency shall be subject to the New Jersey Contractual
Liability Act, N.J.S. A, 59:13-1, et seq. (except for N.J.S.A. 59:13-9 thereof). While this
statute is not applicable by its terms to claims arising under contracts with the Agency, the
Owner agrees that it shall be applicable to claims arising under this Grant Agreement or the
other Grant Documents. Itis acknowledged by the parties that the Agencyis a public entity
covered by the provisions of the New Jersey Tort Claims Act, N.J.S.A. 59:1-1 et seq.

29. Counterparts: This Grant Agreement may be executed in counterparts, each of which shall be an
original and all of which shall constitute but one and the same instrument.

30. Venue: If any legal action should be filed by the Grantee against the Agency in connection with
the TCX Grant, or this Grant Agreement or any of the Grant Documents, the venue and forum for such
action shall be the Superior Court of New Jersey, Mercer County.

31. Filing: This Grant Agreement shall be duly recorded in the Office of the Clerk for the county in
which the Land is located.

32. Equal Opportunity and Non-Discrimination: The Sponsor covenants, warrants and agrees that it
will comply with the Agency guidelines with respect to equal opportunity and non-discrimination in its
purchase of goods and services for the operation and maintenance of the Project throughout the term of this
Grant Agreement.

33. Applicability and Conflict of Terms and Conditions: The terms and conditions of this Grant
Agreement are applicable for the entire term of this Grant Agreement (as set forth in Section 10 hereof)
unless otherwise set forth in this Grant Agreement. In the event of any conflict or inconsistency between
the terms and conditions of any of the Grant Documents and this Grant Agreement, the terms and
conditions of this Grant Agreement shall prevail. Notwithstanding the foregoing, the Sponsor agrees that
the Agency may render a decision concerning the intent and/or applicability of any term or condition of the
Grant Documents and unless such decision is found to be arbitrary or capricious by a court of competent
jurisdiction, the Agency decision shall be final.

34. Miscellaneous: Unless the context clearly requires otherwise, as used in this Grant Agreement and

the other Grant Documents, words of the masculine, feminine or neutral gender shall be construed to
include any other gender when appropriate and words of the singular number shall be construed to include
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the plural number, and vice versa, when appropriate. The Grant Documents and all the terms and
provisions thereof shall be construed to effectuate the purposes set forth herein and to sustain the validity
hereof. .

The titles and headings of the sections of this Grant Agreement and the other Grant Documents
have been inserted for convenience of reference only, and are not to be considered a part hereof and shall
not in any way modify or restrict any of the terms or provisions hereof or be considered or given any effect
in construing the Grant Documents or any provisions thereof or in ascertaining intent, if any question of
intent shall arise.

IN WITNESS WHEREQOF, this Grant Agreement is duly executed by the Sponsor and Agency on
the date first set forth above and, by signing below, the Sponsor acknowledges that it has received a true
copy of this Grant Agreement, without charge.

(SEAL)
WITNESS/ATTEST GRANTEE:
WHITLOCK MILLS, L.P.
By HTA Whitlock, LLC, its General Partner

/71/\ : ’ by L\_/A/bl/\w E(JS.V\MN
Name: Svz2rmns /. PLESNHER Wallace L. Scruggs
Managing Member

GRANTOR:
NEW JERSEY HOUSING & MORTGAGE
FINANCE AGENCY |

LK

Leslie S. Lefkowitz
Chief of Legal and Regulatory Affairs

This Grant Agreement has been reviewed and
approved as to form. ’

Attorney Gengfal of the Statg 6f New Jersey

By:

Robert M. Purceﬁ/,/
Deputy Attorney General
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STATE OF NEW JERSEY, COUNTY OF MERCER SS:

I CERTIFY that on _ L& Ceon 5t 20 2010, WALLACE L. SCRUGGS personally
came before me, the subscriber, a Notary Public of the State of New Jersey, and acknowledged under oath,
to my satisfaction that (2) he is the Managing Member of HTA Whitlock, LL.C, the General Partner of
WHITLOCK MILLS, L.P., the limited partnership named in this document; and (b) he executed and
delivered this document as the voluntary act of the limited liability company duly authorized by the
Partners.

T2
Suzanne M. Plesnarski

Notary Public of New Jersey
My commission expires: 9/30/2012

STATE OF NEW JERSEY, COUNTY OF MERCER SS:

1 CERTIFY that on SECTE?YEER. 20 2010, LESLIE S. LEFKOWITZ personally
came before me, the subscriber, a Notary Public of the State of New Jersey, and acknowledged under oath,
to my satisfaction that (a) he is the Chief of Legal and Regulatory Affairs of NEW JERSEY HOUSING
AND MORTGAGE FINANCE AGENCY, the Agency named in this document; and (b) he executed and
delivered this document as the voluntary act of the Agency duly authorized by the Members. '

/O

Suzanne M. Plesnarski
Notary Public of New Jersey
My commission expires: 9/30/2012

— This Grant-Agreement has been reviewed and — R e
approved as to form.

Attorney Gengral of th73 of Wew/Jersey
By:_ % :

Robert M'.ﬁuce'}lf i
Deputy Attorney General
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lssued By:. . g
CHICAGO TITLE INSURANCE COM PANY

.Schedule A - Description

| COMMERCIAL COMMITMENT FOR TITLE INSURANCE

Your Reference: WHITLOCK MILLS-HUD/NBU £140700019 . Commkment No:

_ >4. The Iand raferred 10 In this Commitment is described as foﬁows

2007-80012

- AI;I; '.'L‘HA'I‘ CERTAIN TRACT, PARCEL AND LOT OF 1AND LYING AND BEII\'IG SIT‘UATE IN THE
_CITY OF JERSEY CITY, COUNTY OF HUDSON, STATE OF NEW JERSEY, BEING MORE

- 'PAR‘I'ICULARLY DESCRIBED AS FOLLOWS:

BEGINNING AT A POINT FORMED BY THE INTERSECTION OF FORMER CENTERLJINE OE‘
I\WG AVENUE, WITH THE NORTHEASTERLY OF LAFAYETTE STREET; THENCE;

1. SOUTH 31°09'00" EAST ALONG THE NOR‘I‘HWESTERLY LINE OF LAJ?AYETTE STREET, A

DISTANCE OF 30.04 FEET TO A POIN’E‘, THENCE;

2. SOU'I‘H 63.""51‘ oon WES'I‘ A DISTANCE OF 30.04 FEET, ‘TO A POIN'I.‘ IN TEE FORMER

T CENTERLINE OF LAFAYETTE STREET (VACATED) F ‘I’I-IENCE-'

'3 SCUTH 31""09 ogQn EAST, ALONG THE FORMER CENTERLINE OF LAFAYETTE STREET A

DISTANCE OF AlOO i4 FEET, TQ A POINT; THENCE;

.4. SOUTH 61°51‘00® WEST, A DISTANCE OF 30.04 FEET, TO A POINT IN THE- FORMER

, SOU’H&WESTERLY LINE OF IAFAYETTE STREET; THENCE;

..5 WORTH 31°0900" WEST, ALONG THE FCRMER SOUTHWESTERLY LINE OF LAFAYETTE

STREET A DISTANCE OF 120. 16 FEET, TO A POINT THENCE,

‘6. SOUTH 61°51 00* WEST, A DISTANCE OF 164.385 FEE'I‘, ALONG THE FORMER

SOUTHEASTERLY LINE OF MANNING AVENUE; THENCE;

7. NORTH 30°53’45“ WEST 2 DISTANCE OF 10.02 FEET, TO A POINT IN THE FORMER

CEN‘I‘ERLINB OF MANNING AVENUE; THENCE;

g. NORTH §1°51’ 00" EAST ALONG THE FORM.‘SR CENTERLINE OF MANNING A’VENUE, A

——— " DISTANCE-OF-13.30- FEET; - TO- A~ POTNT; THENCE;

N NOR.'I'H 30"53'45" WEST A DISTANCE OF 196.84 FEET, TO A POINT OF CURVE;

'IHENCB F

10. IN A GENERAL NORTHE‘RLY DIRECTION, CURVING TO THE RIGET ON A RADIUS OF

409.05 FEET, AN ARC DISTANCE OF 66.27 FEET TC A POINT OF COMPOU'ND CURVE;

. THENCE-

11: IN A GVN‘ERAL NORTEERLY DIRECTION, CURVING TO THE RIGHT ON A RADIUS OF

168.42 YEET, AN ARC DISTANCE OF 109 80 FEET TO A POINT; THENCE

1z2. NORTI-I'SE“S'I'&O" WEST, 73.25 FEE'I' TO A POINT; THENCE
{Contipued . on Next Page)
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Jssusd By:

CHICAGO TITLE INSURANCE COMPANY

COMMERCIAL COMMITMENT FOR TITLE INSURANCE

Your Reference: WHITLOCK MILLS-HUD/NBU #140700019

13. SOUTH S8°04° 00" WEST,

14 .. NORTH 31°09 ogn WEST
M.S8. CONRAIL C.RE.R.

'32.05 FEET TO A POINT; THENCE

CO. OF N.J.,

~3chedule A - Description (eont'a)

Commltment No:

2007-80612

-125.03 FEET TO A POINT IN THE SOUTHEASTERLY LIN’E OP
LAFAYETTE BRANCH MAIN STEM; THENCE'. '

15, RORTH 5902 00" EEST,

16. HoRtE

. 17. NORTH 6'7"17'16" 'E,:As'r,

18. NORTH 70°02700" EAST,

19. NORTE 75°02'007 EAST,

20. NORTH 76°02’00® ERST,

21. WCORTH BO°17700" EAST,

NORTH EAST,

22, 82947700

SOUTH 86°43'00° EAST,

OF N.J.,

23,
co.

24. SOUTH 80°58¢00" EAST,

25. SOUTH 75°43°/00" EAST,

26. SOUTH 70°08'00" ERST,

2. SOUTH 14°29700" WEST,

63’02'00 EAST ALONG SAME, 83.20 FEET TOA POINT; THENCE -

28.47 FEET TO A POINT

ATLONG SAME, THENCE

ALONG SAME, 59.31 FEET TO A POINT; THENCE

ALONG SAME, 28.69 FEET TO A POINT; THENCR

ALONG SEME, 48.85 FEET TO A POINT; THENCE

ALONG SAME, 48.52 FEET TO A POINT; THENCE.

ALONG SAME, 37.15 FEET TO a POINT; THENCE

ALONG THE SCUTHWESTERLY LINE OF M.S. CONRATL C.R.R.

TAFAYETTE BRARCH MAIN STEM, 86.44 FEET TO 2 POINT; THENCE

ALCNG SAME, 67.59 FEET TO A POINT; THENCE
ALONG SRME, 57.63 FEET TO A POINT; THENCE
.ALONG SBME, 249.80 FEET TO A POINT; THENCE

75.67 FEET TO A POINT; THENCE'

SOUTH 28°09°00*® EAST,
THENCE

28.
STREETY

25 SOUTH 61°51700° WEST,

AND ALONG THE FORMER CENTERLINE OF MANNING AVENUE, NOW BEING THE -~

NORTHWESTERLY LINE OF THE
{30 FEET WIDE} A DISTANCE

30. NORTH 28°0%'00" WEST,
31. SOUTH 61°51°00*' WEST,
32. NORTH 30°22/20" WEST,

33. SOUTH 538°37’40" WEST,

NRARC 12784

111.44 'FEET TO A POINT IN THE TERMINUS oF MAPI:E
™

AN

T,

ALONG THE TERMINUS OF MAP'LE STREET (60 FEET '?IIDE)

.,

{FORMERLY VACATED) SOUTHERLY HALF OF MANNING AVENUE
OF 182.47 FEET TO A POINT; THENCE

€9.88 FEET TO A POINT; THENCE
45.75 FEET TO A POINT; .THENCE
17.72 FEET T0 A POINT;
74.66 FEET TO B POINT;
FEs E:Bi};jﬁ‘:}
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Issuedﬂy' ‘
CH!CAGO HT LE INSURANCE COM PANY - ~othedule A - Description (conts)

COMMERCIAL COMMITMENT FOR TITLE !NSUHANCE

‘ Your Reference: WI{ITLDCK YILELS-KUD/NED #140700013 ~ CommitmentNo: | 2007-80012

34. NORTH 30°32720" WEST, 130.57 FEET TO A POINT; THENCE
35. NORTH 59°37/40" EAST, 46.00 FEET TO A POINT; THENCE

36. NORTH 30°22°20" WEST, %0.52 FEET TO A Po:m"r; THENCE

37. NORTH 59°37'40% EAST, 74.32 FEET TO A Pom'r, THENCE

38. SOUTE 30°22720" EAST, 240.58 FEET TO THE END OF THE ABOVE 30TH COURSE
ABOVE GIVEN; THENCE

- . 39, SOUTH 289057000 EAST, AIDNG SATD 30TH COURSE 6€5.88 FEET PO A POINTIN THE
. FORMER 'CENTERLINE OF MANNING AVENUE, NOW BEEING THE NORTHWESTERLY LINE OF THE
h {”"ORME:RIJY VhCATED) SOUTHERI:Y HALF OF MAINNING AVENGE THENCE

:40 SOUTH 61"51’00" WEST, ALORG SAME, 276.06 FEET TO TI-IE PLACE OF BEGINNING.

. THE PARCEL CF LAND AND FREMISES WITHIN THE ABOVE DESCRIBED COURSES 26 THROUGE
33 INCLUSIVE IS KNOWN AS LOT 17, BLOCK 205‘7 AND IS NO'I‘ IRCLUDED IN THE ABOVE

v'DESCRI.BED LANDS.

.,Bme 'SUBJECT TO A NONEXCLUSIVE INGRESS AND EGRESS EASEMENT BEING DESCRIBED
'AS FOLLOWS: :
BEGINNING AT THE INTERSECTION OF THE CENTER LINE OF LAFAYETTE STREET (60 FEET

WIDE) WITH THE SOUTHEASTERLY LINE OF FDRMER MAJBIING AVENUE (60 FEET WIDE)
{VACATED 7/:19/1955}; THENCE

| 1. NORTH 31°09‘00 WEST, ALONG THE CENTER LINE-OF LAFAYETTE STREET, 74.08
FEET TO A POINT; THENCE '

szoﬁmféI'USI'*'O'ov—ms;',—z'o9':1.2""FEET';*'THENC;;
', 3. NORTH 30°22°20" WEST, 41.50 FEET TO A POINT N TEE LINE OF TAX LOT 17,
BLOCK 2057; THENCE
4; NORTH 53°37°40% EAST; ALONG SAME, 54.5¢ FEET TO A POINT; THENCE
5. SOUTH 30°22°20" EAST, 45.70 FEET TO.A POINT; THENCE
6. NORTH 61°51°00" EAST, £0.00 FEET TO A POINT; THENCE

7. SOUTH 28°0S’00" EAST, 41.92 FEET TO A POINT IN THE FORMER CENTER LINB OF
- MANNING AVEWUE (VACATED 7/19/1955}; TEENCE

: 8. SOUTR 61°51700" WEST, ALONG SAME, '9'5-;00 FEET TO A POINT; THENCE

3. NORTH 2809000 WEST, 18.00 FEET TO A POINT; THENCE
. . Bl 2 sy g . ’
Page A2 - 3 N HATE FGrOonos
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fssusd By: . c : o - ' .
CHiCAGO TITLE !NSUHANCE‘UOMPANY ‘ ~tchedule A - Descrigtion onrd)

COMMERGIAL COMMITMENT FOR TITLE INSURANGE

Your Reference: WHITLOCK MILLS-EUD/NBU #140700013 ComimkmentNo: | 2007-s0012

3
-

10. SOUTH 61°51'00" WEST, 158.37 FEET TO A DOINT OF CURVE; THENCE '

11. IN A GENERAL SOUTHEASTERLY DIRECTION, CURVING TO THE LEFT ON A RADIUS OF.
18.00 FEB‘I', BN ARC DISTANCE OF 29.22 FEET TG A POINT IN THE EXTENDED :
ik { s g

12. SOU‘I'H 31°097 OO“EAST, ATONG SS&ME 30.04 FEET TO 2 POINT IN ’I‘HE FORMER
SOUTBEASTERLY LINE OF VACATED MANNING AV’ENUB THENCE -

" 13. SOUTH 61°51'007 WST, -ALONG SAME, 30.04 FEET TO TEE PLACE OP BEGINNDTG.

THE FOREGOING DESCRIPTION BEING IN ACCORDANCE WI‘I‘H & SURVEY PREP.RRED BY
VOLLMER ASSOCIATES, LLP, DATED JUNE 12, 2003 REVISED TO MAY 18, 2004,

BEING AI.:SO KNOWN 25 (REPORTED FOR INFORMATIONRAL PURPOSES ONLY) ¢

ILOT 28, BLOCK 2057, ON THE OFFICIAL TAX MAP OF THE CITY CF JERSE!' CI'IY, .
COUNTY OF HUDSON, STATE OF NEW JERSEY. :

BHEOO&0T  PGEO0DR4

: Page A2 - 4 : .. )
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Construction meﬁ Schedule for Whitlock Mills

Seasd ULE B

Total Budget Draw i Draw 2 Draw 3 Draw 4 Draw 5 Draw 6 Draw 7 Draw 8 Draw 9 Draw 10 Draw 11 Draw 12

USES: .

Construction Costs $15,850,000.00 § 125,000.00 1 § 752,500.00 792,500.00 1,109,500.60 1,902,000.00 2,536,000.00 2,853,000.00 1,884,000.00 1,570,000.60 1,099,000.00, 628,000.00 268,000.00
Hard Cost Contingency $739,575.00 $ 61,631.00 61,631.00 | $ 61,631.00 15 61,631.00 | § 61,631.001 5 61,631.00 61,631.00 | § 61,631.001 % 61,631.00| 8 61,63100 | § 61,631.00
Construction Management $300,000.00] & 25,000.00 § § 25,000.00 25,000.00 25,000.00 25,000.00 25,600.00 25,000.00 25,000.00 25,000.00 25,000.00 25,000.00 25,000.00
Column Contingency ] $280,800.00 280,800.00 ,

Soft Cost Contingency $200,000.00] $ - s 8,000.00 12,800.00 20,800,00 20,800.00 20,800.00 - 12,400.00 20,300.00 20,800.00 20,800.00 20,800.00 21,200.00
Builder's Risk $151,250.00] § 151,250.00

Architect $225,000.00] $ - |8 20,200.00 20,200.00 20,200.00 20,200.00 20,200.00 21,600.00 21,000.00 20,200.00 20,200.00 20,200.00 21,400.00
Engineers $108,750.00} § 22,798.00 | § 20,000.00 10,000.60 10,000.00 10,000.00 10,000.00 10,000.00 10,000.00 5,952.00 0.00 0.00
Bormrower's Legal $100,000.001 § 60,000.00 40,009.00
Cost Cerification/Audit £50,000.00 - '

Environmentab¢onsultant $40,000.00 R § Y - 0.00] S.M.mwgo.oc 5,000.00 5,000.00 5,000.00 5,000.00 J\: -~ 5,000.00 5,000.00
Environmental Remediation $160,000.00 _ 30,000.00 40,000.00 40,000.00 56,000.00 )

FF&E 2T $100,000.00 - 50,000.00 50,000.00

Marketing and Leasing $250,000.00 30,000.00 30,000.00 30,000.00 30,000.00 30,000.00 30,000.00 36,000.00
Real Estate Taxes $132,000.00] § - 33,000.00 33,000.00 33,000.00 33,000.60
Insurance $120,000.00] $ - 1% 120,000.00 -

Fitte and Recording $40,000.00] $ 40,006.00

HMEA Asset Management Fee $59,000.00 59,000.00

Working Capital $1,322,538.00] 5 1,322,538.00

Insurance Escrow $74,250.00] § - 3 74,250.00

Tax Fscrow 538,928.00] § - |3 38,928.00

Debt Service Payment Escrow $206,958.08] $ - 3 206,958.00

MIP Escrow $189,447.00] $ - |3 189,447.00 R

$ -
Tofal Revised Budget $20,738,496.00 $1,746,586.00 $1,556,914.00 $985,131.00( $1,287,131.00] $2,079,631.00] $2,791,631.068( $3,407,831.00 $2,107,431.00f  $1,771,583.00 $1,261,631.00 $790,631.00 $505,231.00
SOURCES:
HMFA TCX $11,691,707.00 $1,746,586.00] $1,556,914.00 $985,131.00 1,287,131.00 2,079,631.6{) 2,791,631.00 1,244,683.00 (.00 . 0.60 0.00
HMFA Subordinate Loan $5,700,000.00} § - 1,798,762.00 1,791,316.35 1,505,845,55 604,076.10 0.00 0.00
TAX CREDIT EQUITY $2,000,000.00] § - 603,793.60 790,631.00 505,231.00
City of Jersey City $1,000,000.00} § - 364,386.00 316,114.65 265,737.45 53,761.90
Jersey City HOME Funds Not Drawn $346,789.001 8 - - 0.00 0.00 (.00 0.00 0.00 0.00 0.00
TOTAL SOURCES $20,738,496.00 $1,746,586.00 $1,556,914.00 $985,131.00)  $1,287,131.00f  $2,079,63L.00{  $2,791,631.00{ $3,407,831.00 mwhcq.._wm..mo $1,771,583.00]  $1,261,631.00 $790,631.00 $505,231.00
- - - - 0.00 0.00 0.00 0.00 0.00 0.00 0.60 0.00 0.00

Scepep vte B



Draw 13 Total Draws
USES:
Canstruction Costs 290,500 15,850,000.00
Hard Cost Contingency 3 61,634.00 739,575.00
Construction Management ) 300,000.00
Column Contingency 280,800.00
Soft Cost Contingency - 200,000.00
Builder’s Risk 151,250.00
Architect 225,000.00
Engincers 108,750.00
Borrower’s Legal 100,000.00
Cost Certification/Audit 50,000 50,000.00
Environmental Consuléarit-.. . 5,000,040 40,000.00
Environmental Remediatior 160,000.00
FF&E 100,008.00
Marketing and Leasing 40,000 250,000.00
Reat Estate Taxes 132,000.00
Insurance 120,000.00
Title and Recording 40,600.00
HMFA Asset Management Fee 59,600.00
Working Capital 1,322,538.00
Insurance Escrow 74,250.00
Tax Escrow 38,928.00
Debt Service Payment Escrow 206,958.00
MIP Escrow 189,447.00
Total Revised Budget $447,134.00 §20,738,496.00
SQURCES: -
HMFA TCX - 11,691,707.006
HMFA Subordinate Loan 5,700,000.00
TAX CREDIT EQUITY 100,345 2,000,000.00
City of Jersey City - 1,800,000.00
Jersey City HOME Funds Not Drawn 346,789 346,789.00
TOTAL SOURCES $447,134.00 20,738,496.00
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AODO0O01000 [ NTP 0] 0] 03JANT NTR
AQ0D001040 | Contract Execution ; 15| 15} 03JANY  [21JANYH | ooaaa mxms__s__ . ,_
AQO000050 | Permitling & Fees _ 30| so0josiAaNtt | 1IFEBH | 3 Permitting & Fees;
AD0D001060 | Project Kickstart of o 1FEBH | m m 16 Project a%s: W
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SCO0000000 | Security | 2s7] 257]03uANt |28DECH | s
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{
AT000AT00 Subrritlal Process Kickoff _ 0 0] 03JAN1 !
A1000CF000 Concrete Package & Shop Drawings i 15 15| 03JAN1 21JANT .
AT000CV001 | Conveying Sylems Package 15)  15]030ANYT | 200ANH [ I_- 823_8 mﬁmsm nm%m% m_ “ _
A1000FMO00 | Framing Package & Shop Drawings 15] 15| 030ANY  |21JANT [ msam:@ Package m m_au Drawin =
T ¢ [ I B O _ i Tk
AT000FMO001 | Window Package i 5] 15| 03JANT | 21JANT _._n.,l s;%s vm%m% YR ERY L
A1000MR000 | Masonry Package & Shop Drawings | 45| 45[030ANT | 0AMAR1H | [ESSSEEEI Masonry | vm%ém & Shop Drawi L
A1000SE000 | Soll & Eroslon Package “ 15| 15/ 03JANT  121JANTL F == Soil & Erosion vmgmmm, ERIRRRIREY s
A1000SP000 | SPRINKLER DESIGN BUILD PACKAGE 16| 15[oauann 21Nt | [ESD SPRINKLER DESIGN BUILD PACKAGE o
A1000SU000 | Site Utility Package 15| 15|03JANT | 2tJANT1 | [F23 Sile Uttty Packagh) 1 17T l
A1000A2101 | M-E-P Paclage's 16]  15|24)ANt1 | 1iFEBN || M-E-P Package's 1151t 1 ! |
A1000A2103 | Furnishings, Finishes & DFSHW 15| 1s|2auANtt  jriFEBM | [Furnishings, Finishes & DF&HW, :
A1000A2102 | Submittal Process Complete of o O4MARTT . 1 | & Submittal Process 93%5 ”
» 0 ~ ~ i ¢ i i
! ! Pt !
1 | R ,
i fliber bt i
A2000A1100 | Procurement Kickoff o 0] 24JANH w rocurement Kickofl | - :
A2000A2100 | M-E-P Equipment 200{ 200{24JANH |3t10CcTH [ - = =
A2000A2101 Furnishings, Finishes & DF&HW | 10| 1of24JAN1t | O4FEBH || Imzs_%smm m_am_amw u_&xé o
A2000CV001 | Comweying Systems | 10| 10|24JANtt  |O4FEBH | L .
A2000FM000 | Framing Material 10|  10|240ANT | G4FEBH i 3
.
AZ000FMO01 | Windows 10| 10|240ANTt | O4FEBH )2 Ol
Start date O1JANTI =21 Earlybar
Target finlshdale  16DEC10 ) gEEsl Progress bar
Data dale 01JANTT Claremont Construction Group =) Critical bar

Page aumber 1A &  Start milestone point
© Primavera Systenns, Inc. & Finish milestone point
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D D) [)
A2000SU00C | Site UtilityMaterial | o]  1ofoaant  fosreBtt L] i L
Developme 1. | B
erground s 8 e Develo entP “ ! . : i .
SDSP100110 | Sitework Kickstart 4, o| ofossantt w.vm_aso% _A_o_é it K ” A
SDSP100000 | Degrubbing sl slomantt  [1oaNT | [FlDegrubbing . . .,H : . :
SDSP100010 | Soll Eresion 5| 5|owANT  [100ANTt | [B@SellEreslon . “
SDSPI00030 | Detention System Removal & Replacement 35| 35| fJANT | 28FEBIt | Jmn_m_w.__o": m<%3 mmaocm_mx%_msag e _ ”
SDSP100040 | Storm System Remowe & Replace 40l a0l 2oFEBH |48APRYTE |} v o PEEESEEE / Storm System mmaoémm%_m% |
SDSP100020 | Fuenish Clean Fill & Fabric | | 2slomart |owern || | [E==EsFumish Clean Fill & Fabric, | 1111 L .
SDSP100050 | Sanitary Remowe & Replace W_ 20| 20{05APRMT JO2MAYH [ o0t J_mnm,sm_aé Remove & Replaca: =+ :+ '~
SDSP100070 | Replacement of Water System M 25| 25|10APR1t  |zamAaYn || : e E==Z0Replacement of Water System ;. -1
SDSP100080 | Remove (30) 4" PVC Water Mains ol 2olzaPryt [zamarn || 0 E==HRemove (30) 4" PVC Water Maing W
SDSP100100__| ALLOWANCE ITEM - Off Site Disposal to|  toltomave [zamarts || 0o i E2ALLOWANGEITEM- Off Site Disposél |
SDSP100060 | Site Grading 3| ss[1mmard osauLe | , : === Site Gradingc s i o w
SDSP100000 | Install (30) Water Services | ol lmavi zonn [ 0. L ESssEainstal (30) Water Services O M
e Completion & P N T

SDSP200120 | Complets Sife Lighting t0] tolteaPr1t  foamavit [Tl 1Tl n-.mﬁwam_awm__nm bighting © @ 2* 10t 0o :
$SDSP200000 | Complete Sheathing for Planters 20| 20{26APRY  [2amavt  [p oo o EER Complete Sheathing for Planters: + + 111+«
SDSP200030 | Conorete Curbs & Sidewalks ol solamarn Tosoin Ll o oo L it ! iEeeseE Concrete Curbs & Sidewalks 1y
SDSP200130 | Install Commeon Driveway & Curbs ! 18] wslaamavt J1aunn J ,1__1m~m,_ Common Driveway & Cubs: | R
SDSP200040 | Paving 30| 30[14JUNH  |2eJuLtt ||t L EEmmEIRAVIng i ;
SDSP200150 | Repair Ponding on'Maple! 5 s|1uNt |200unt | ) s ., & Repalr Ponding on MBPIE S 1 bty y it i
SDSP200100 | Remove & Replace ManHole @ VenHome & | 5] 5|21JUNTt | 27JUNT [, R ” | O Remove & Replace Man Hole @ 'Var Iosmm._sm%
SDSP200090 | Hinstall ADA Ramps @ 'Van Horne' 5|  5|28Junit  fosJuLit | i+ B Hinstall Al ADA Rarmps @ Van Hornes + 14
SDSP200020 | Import & Install Topsoll 1l tofosuLt  |tosuLi | '\ 1 =2 Import & Install Topsolt, | ; . . . Co
SDSP200070 | Mill & Pave 'Lafayette St 5| sloswuin  [t2un |, L1 mMINg PavefLafayelte SIS | 1L L
SDSP200080 | Mill & Pave'Van Horne & Maple St. . 5| s|oeloLtt  |1z0un | prs tEIMIS Pave Ven Home & Maple SLT T
SOSP200080 | Complete’Manning St 51  5[13JULN uLn | i+« i AComplete 'Manning St't 1+ ¢
SDSP200010 | Complete Picket Fencing sl slao0uLt |28uLtt | '* ' 'd Complete Picket Fencing, | | |
SDSP200050 | Landscaping 20] 20j200uLst | 1eAUGH | v Landscaping) ' ' | 1 o
SDSP200116 | install 3 Mailbox Pads sl s|17aUGH |23AUGH | L2 B install 3 Mallbox Pads,
SDSP200140 | Sitework Complete of o 230UGH | C L bistework Complets | |

Start date O1JANTI === Earlybar

Target finish date _16DEC10 ] B Progress bar

Data date 01JANT Claremont Construction Group Critical bar

Rundale_____JeDECT0 Whitlock Mills Remediation Pt
© Primavera Systems, Inc. i &  Finish milestone point
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PIAOIA1I000 | Phase 1 Kickstart ol ofoaANt '§Phase 1 Kickstary |/ 1 1| i, S
'l s P “ Cl 1 b I O T T T O N B} -"_" [ LN
[ SRR O L N I | 1 P
P1BPGAT00D | Parking Garage Kick Start _ 0]  O[03JANT 1 Parking Garage xax ma;_ ' SRR e
PIBPGDMO00 | Remove Debris m sl slosANTi  |orsANtT | [FRemove Debris . .. i ihiss s SRR bl
P1BPGDMO10 | Remow Stes! & Concrete Bay@ Roof | ol tol100ANT |210aNH || A Remove Steel & Concrete Bay @ ROOT |\ 4 il iy, L
P1BPGOMOOO | Completion of ADA Railings m 25| 25|100ANTI | 1IFEBH ﬁ_mﬁm_&_wa of ADA Rallings 1 14 i¢ 1 “
PABPGGF000 | ALLOWANCE ITEM - Seismic Upgrade | 45| 45| 240AN11  |2BMARM | v Il>_._b<<>zom FTEM - mams_ocas%.
PIBPGSPO00 | Design Build New Sprinker System ool oo|2asAnNtt  |22aPRTt || - =21 Design Build New Sprinkier mzmaa “ . e
P1BPGTR000 | Installation of Door to Big. 'F’ 10]  10]240ANT1 josFEBH [ _m_____w__wma__m_a: of _uos toBig. |1t e
P1BPGWC000 | Painting Steel in Stairwelis 10| 10| 07FEB11 | 18FEBH -+ .+ E1Painting Steel in Stairwells. BEREREE A et
PIBPGMRO00 | Enclose top of Stalrwell with Masonry | o sliarest  [werERn || |, | @ Enclose top of Stainwellwith Masonry | L, R
PIBPGOMO10 | Instaliation of Bollards @ Riser Lines 5| s|14FEBNM  |18FEBH  F| | ”m_am_m__mﬂ__ﬂs,J* Bollards @ Riser Lines' | | | | - o o
P1BPGOM020 | installation of Drainage Grates 5 5| 14FEB11 18FEB11 v .Esm_m__mzo: of Drainage oq,mn_mwﬂ v m i R D
P1BPGCX000 | Powerwash & Clean 5| o|2tFEBHt | 25FEBM N avozmimm;o_mg L SIS
PIBPGSPO10 | NewFire Pump Systes and Misc Spriner 20| 20]254PR11 | 20MAY1E S ,.1_-_|_-“zm}m=_¢_ Pump m_y.%_am m.a Misc Sprinkler Work 11
PIBPGA2000 | Parking Garage Remediaiton Complete | 0 0 20MAYH v RN Avvm;_;u qummm xmsm&m_ss oE%_ma R
S B ding mr:w_:r_: ; : ,._‘.
PICOIAI000 | Blg 'F' Kickstart , 0] o] osJANT P> Blg 'F' Kickstart, - s ”
PICOICF300 | Concrete Culting & Excavation For Sprinider 5| s5|ossaNtt  |o7uandt | @ Conorete Cutting & Excavation, _u.oﬂ ,m?nw_a Rm o "
P1COIDMO00 | Demolition for Concrete Add & Repalrs 5| s5losanti |owANtt | 2 Demoliion for Concrete Add & Repalie 1112 M /
P1COIDM100 | Demolition for Interior Fire Ratings 5|  5{03JANTI | O7JANTI 'la Demolition for Inteior Fire Ratings , ¢, v :; « ; :
PICOIDM200 | Denwlition of all Vinyl Floorlng & TubSurround| 5| 5[03JANY1 | O7JANT 1 Demolition of all Vinyl Flooring & Tub  Surround | i, . ;
P1COIDM300 | Misc. Demolition for MEP's 10]  10]033ANtT  [14IANH | = ,z____mo_ Demofition aﬂ,gm__u_ﬁ M_, SRS, . !
P1COIMRO00 | Scaffolding for Repointing 5| s5|ossantt  [o7sangl | [A Scaffolding for Repolnting, ¢ . ¢ :1 115111 i :
PICOITRI00 | Misc. Garpentry Remediation : ol Tslomani | 2i0Ans | JE=3 Misc. Carpentry Remediation, |17 |}, i .
P1COITR200 | Reset & Adjust Existing Doors méagi 15] 15| 03JANTE {219ANT1 | _.._-_.mmma_m Adjust Existing Doors & Windows | L ”
P1COICFO00 | Footings for Stairs | 10| toftosantt farantt || EA Footings for Stalis: « o1 ¢
PICOIMR100 | Exterior Pointing | o sl i0Ant [omart || FEEESEEE Exterior Pointing, | | - 1 L ,
P1CO1SPOO0 | Sprinker Pump Room & Mains | 0| 10[100ANTI |21ANt1 || X Sprinker Pump Room & Mains 11 . o “
P1CO1TMO00 | Interior Fire Caulking wo|  40|100AN1  |osmARY || E======dInterior Fire Caulking: ' 1> :+ 1" ' ! !
Start date 01JANTI ==A Earlybar
Target finish date _16DEC10 . sl Progress bar
Dala %,@o w%wﬁo Claremont Omsm::oaos Group Critical bar
B | Whitlock Mills Remediation bt
© Primavera Systems, Inc. ! & Finish imllestone point
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P1COITM200 | Fire Stopping in Celling 40|  40|100ANTT  |O4MARTE || E======1Fire Stopping In Cefling | I P
PICOIELOO0 | Testing & Lamping 20| 2o|17sANTi | 1FEBH [} Tesling & Lamping t o AR
PICOIPLIO0 | Misc. Plumbing Remediation 20| 20{174ANH  [1FEBH || 3 Misc. Plumbing Remediation Vi R
PICOICF100 | Stalr Platforms ol 10l20ANT |oaFEBtt ||| || 3 Stair Platforms |1 DL SRS
PICOICF200 | Slab Remediaiton & Insulation 16| 15{240aNi1  |uFEBH || i1 E=1Skb xmawn__m_sq_m_asm:%_ _ SRR
P1COISP100 | Sprinkier WorkPer KE Drawings 70|  7o[240ANTt  |20APRU [ ] ¢ SRR NSRRI
PICOICWOO0 | Kitchen & Vanity Gabinet Instaltation 20l 20[14FEBN | 1IMARTE || . ” S
P1CO{EL100 | Electrical Misc. Repalrs 25| 25| 14FEBH  |1emART || 1 1 EE=S ma%_om" 3_8 m_%mma b ” S crarri o
PICOIEL200 | Electrical Fire Pump Room Developent 5 51 14FEBH 18FEBT .1 11 . B Electrical Fire Eav Room omé_%amg. : Y _
PICOIEL300 | Fire Alarm ol Telaresn ommara ||| &S Fre A, Ll
P1CO1PLO00 | Install Off Set Diverter per ADA 10| 10|14FEBH  |25FEBH [ .. Install Off Set Diverter per ADA | 1 1 “ AR
PICOTTM100 | Exterior Joint Caulking 10} 10| O7MART | 18MARI! SRR K2 Exterior Joint Caulkings 1+ v v e ” AR _
P1COITR300 | Misc. Gypsum Patching & Repair ol 2olomART  JotaPRTE || i | E==3Misc. Gypsum wa%_émx%m: Lo o ,
P1COITR400 | Fire Rating Patching & Repalr 20 20lomarn owaPRt |, =2 Flr Rating Patching & Repaly | -0 10T 0
PiCOIPL200 | Piumbing Kitchen & Vanity Sink Installation 15| 15| t4MARH |O1APRTI || : Wﬁw_csga Kitchen & Vanity Sink Installaton: ¢ -+ 1
PICOIAC000 | Unit Start Up & Evalustion 15| 15|21MARY  |osaPRT | | - .- _c_:_ Start %mmé_cas:_ Lo m o r, e _

PICOIFLO00 | Floorcowering Repalr, Replace, New, Clean 15| 15\o4aPR1t  |228PRT1 | o

P1C01SO000 | Instaliation of New Ceramic Tile 15| 5] 04APRYI  |22APRT1 ¢} 10 _ _ c o= o

PICOITRO00 | Interior Trim & HW Instaflation 15 15| 04APRYM  [228PRT1 ] v == Interior Trim & HW installation, . . © :

PICOIAC100 | HVAC Minor Urit Repairs 5] 15| 1APRTL  |29APRTT || 1iii ih . =51 HVAC Minor Unit Repalrs® | ! o

P1COIWC000 | Interior Painting, 30| 30[26APRM OBWUNM || “%d_s_&e Painting i * 7 * !

P1CO1CV000 | Elevator Final Inspeciion &€ of O 20| 20foemAYit  |2IMAYH ] i 1« =51 Elovator m_smm_zmvmga:woa o

PICOTAC200 | HVAG Filter Replacement 5 5locdUNtt  |100uNtl || . © 0PSO D HYAG Fliter Replacement, | | |

PICOIBACO0 | Bathroom Accessories 5| 5|o6JUNTL J10dUNT |1t ' ; 1 Bathroom Accessorlo

P1COICLO00 | Shelving ] B|0BJUNTE  JA0JUNT [ [ irecrers e viiwsii s (OShelving.

PICOISGU00 | Signage 5| 8loaJUNTE JH00UNTE bl eies i “nmaa@m RN

PICOIWT000 | NewBlinds 5| s|06JUNHl | 10JUNTE | G R :

P1COICX000 | Final Cleaning 15]  45[13JUNT1 |OWULIE [ f et H

P1COIWT100 | Buidling 'F* Remediation Complete 0 0 O1JULY IR AR !
N if tE Pt Uity i b bEde L t '

> Uamd fhort e v sy a6y R P
P1CO2A1000 | Blg 'I-1 thru -2 Kickstart o] o] 2avant ' |6 Blg I-1 thru 12" Kickstart, o M
P1C02AC010 | Remowe AHU for Fire Ratings 5 5|24)ANTt  |28JANMT [f <0 n_xmsoé >xc,§ Fire Ratings + 1 5 ” H , !
P1C02CF300 | Concrele Cutting & Excavation For Sprinkier 8| sl2tAnt  |28ANH || i P ‘Concrete Cutting & Excavation For Sprinkler R )

Start date 01JANT == Earlybar

Target finlsh date  16DEC10 . = Progress bar

Data date 0iJAN1I Claremont Construction Group B Critical bar
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_unmn:_:_o:

Finish':

3080289 Bemplition for 00883)&@7_8&5 5 5F 24JANT 28JANH ;
f P1C02DM300 | Misc. Denlition for MEP's 5|  s|aasantt  |280ANT |
§8 P1CO2MRO00 | Scaffolding for Repointing 5| s|2aann fzsiantt | i it
Bl >1C02TR100 | Reframing of ADA Kitchens ! 5| sl2aAntt  |2siantt [ [ quﬁa_s of ADA Kitchen's ” i
i P1C02TR200 | Reset & Adjust Bvisting Doors & Windows | 10 10[24JANT  JO4FEBH || °° Ewo_mageﬁ.ﬁ Existing mwﬁ & Windowse * 1
1 P1C0O2CF000 | Footings for Stairs i 1ol tolateantt  |tiFEB |} ¢« EXFootingsfor Stairs v ;
i P1C02DM100 | Demolition for Interior Fire Ralings | 5| s|3tANTT {oaFEBH || || | B Demoliion forinterior Fire Ratings;, | | | ¢
PICOZELO00 | Testing & Lamping _W o| s|swANT  oarEen ||l O Testing&Lamping s il
i P1CO2MR100 | Exterior Pofnting M fo| 1ofstuanit  |wFEBHM ||+ EREXterior vga_ét RSN EREREE
 PiCO2PL100 | Plumbing | ol iolsuant [wFEsn || EPmbing |l
| P1CO2PLHO0 | Add Drain Lines for Washing Machine | 5| 5|31AN11  |osFEBH || ' BAdd Drain Lines meém,mq_a Machino ' *
B DICO2SPO00 | Sprinker Pump Room & Mains , 10| 10|z10Ann | HFEBH [ lmga@ vs% moos.mgmsm_ ;
P1CO2EL100 | Electrical Repairs ol tolorrEBN | 1eFEBH || || 3 Electrical Repalrs , :
P1C02TMO00 | interior Fire Caulking , 5| 1s|orFeBt  |2sFEBN || ||} E=NInterior Fire Caulking .
| P1CO2TM200 | Fire Stopping in Celling i 15| 15lo7FEBt  [osFERN [} o0 o EEFe ,mau.g_é ____ Cei 8 BN v
| P1C02CF100 | Stair Platforims I slresn |oresti L| ... BStairPatoms; i o
| P1C02CF200 | Slab Remedialton & Insulation f 10| 1of4rFesit  |2sFEBHt || 1)L, ”]“m_%_wmam&m_s: ,m_a%_a_.g_ .
| p1C0o2CW000 | Kitchen & Vanity Cabinet installation 5{ s|14FeBn  |18FEBH_ || ] M P
PICO2PLO00 | Install Off Set Diverter per ADA 10| 10|14FEBN  |25FEBH | rii:
P1CO2SP100 | Sprinkler WorkPer KE Drawings ol to|1arEBn  |25FEBN ||| ;. | ESprinkler W
P1C02TM100 | Exterior Joint Caulking 5| s|iaFEBt  [18FEBM [ A.m&.%ﬁ Joint Caulking? 11 11 * ” “
P1CO2ACO00 | Unit Start Up & Evaluation ! 5|  5{2FEBH  [25FEBU |} ¢ a;Unit Start c_;ms_:a_% o e
PICO2EL300 | Fire Alarm | A 7[oresn [omarn L] .1 FiFie Alam .U_,“..”.M TR
P1C020M000 | Refurbish Steel Stalrs 16|  15|2tFEBTt | umARt || 11 EETRefurbish Steel Stalrg - et it
| P1C02PI200 | Plunbing Kitchen & Vanity Sink Installation 5! s|2iFEBY1  |26FEBH || ' B,Plumbing Kitchen m..<m=_€m§w_:m§_m§: i
PICOZACI00 | Complete HVAG Syters ol TolosrEst  [simarn L] o\ |, | EXComplete HVAC Sytomis | (. 1:
PiC02TR400 | Fire Rating Patching & Repalr 5| slosFEBH  [oaMART [} 1000, ,_En,__ﬂw Rating Palching & Repal [+ 1) 1 © |
P1C02TR300 | Misc. Gypsum Patching & Repalr 5]  5[44MARY J18MARM L1l » B Mise. Gypsum _.umazémm%m_: e
P1GO2FLOO0 | Floorcowering Repair, Reptace, New, Clean 10f  to]2iMARH  {OIAPRHE  fi] i e &1 Floorcovering Repalr, Replace, New, Cledn,
P1C02S0000 | Instalfation of Tub Surrounds 5| s|2tmaRt |osMaryt [| 11 w ' Winstallation of Tub Surrounds, | 1+, |/ .
P1CORTRO00 | Interfor Trim & HW Installation 10| 10| 21MARYL  JO1APRA1 || 11t _ae_a.:,smmé Installation 1)) e
4 Ficoawc0o00 | Interior Painting ol Tolompri [w@APRE ||| 111111 i1 11 Eainterior Painting 111 i
| P1G028C200 | HVAC Filter Replacement 5| 5|18APRY  |228PRT || 1,11 .11, .. BHVACEiler Replacement, | | : o
Start dale Q1JAN11 ezze] Earlybar
Target finish dafe  16DEC10 . EeeEE Progress bar
Data date 01JANTI Claremont Construction Group Gritical bar
T — Whitlock Mills Remediation o Syt o
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p A 3 A P ¥ 0 D A B

) 0 A
[)
P1C02APO0D | Appliances 5|  5|8APRil _[22APRTE | Do MAppliances ol "
P1C02BA000 | Bathroom Accessories 5|  5|18APR1t [22APR1I | #1000 o DiBathroom Accessoriest 1 tr vt it “
PICO2CLO00 | Shelving 5| 5|18APR1 | 22APRTt | LU RiSheNIRG, 11 )y s e n
P1CO25G000 | Signage 5|  5|i8APRY  j22aPRTI | ! msignage | 1T . -
PICOZWT000 | NewBlinds 5| s|1eaPRm_ [228PR0 || 1" Jr ENewBlindg it e
P1C02CX000 | Final Cleaning 10]  10|25APRM  |osMAYH ] e e Lo, EaFinalCleaning. ;i i s
PICOZWT100 | Buldiing 'I-1 thru I-2' Remediation Complete of o osMaYit || 11, SRR .vm_,_a_sw 14 thru 12 xmsa_a_% oosu_%x
er 3 (B A IR ‘O
P1CO3A1000 | Blg 'A' Kickstart 0| o] t4FEBN e Qm_,@_.». aox_zm: Pt AN x _ .
P1C03DM06 | Dermolition for Interlor Fire Ratings s  5|14FEB1t  |18FEB#t [} ¢ | n Demolition for Inferior Fire Ratings & .+ 1+ 11 : :
P1CO3DM200 | Damplition of all Vinyt Flooring & TubSuirqund| 5| 6| 1aFeBtt | teFEBH || ., .., [ Demolition of all Vinyl Flooring & Tub, msasa
P1C03DM30G | Misc. Demolition for MEF's s|  &l1areRt  |eFEBHM [| 7)) uz.__mo Demoltion for MEP'G * * * = 1 21 1
P1CO3MR000 | Scaffolding for Repolnting 5| so|taFEBt |teFEBNM || i1 .nmszoa_é for Repofnting: : - - e m
P1COSTRI00 | Misc, Carpentry Remedistion | o tolarEsit |zsrEsu |1} 1) | E3Misc. Carpentry Remediation, |\, |\ ([ 1 (1, ;11
PICO3TRMO | ALLOWANCE ITEM - Gommunity Center Fit 20 20[14FEBM | 1IMARH [ 1)) TALLOWANCE ITEM - oosss_q_ojn_@m__ Cut:
PICO3TR200 | Reset & Adjust Existing Doors & Windows | 1ol 1o|14FEBtt  |25FEBM || +0 ¢+ E=IReset & Adjust Existing Poors & Windows.
PICOSELO00 | Testing & Lamping ! sl sl2iFEBt  |25FEBH || 1)) @Testing & Lampind 11 Ll
P1CO3MR100 | Exterior Polnting , 10| to|2tFEBH  |oamARH || |, 1)) E3Exterior Pointing) | T T T
P1CO3PL100 | Misc. Plumbing Remediation 10 dof2tFEBH  josmARt Ly B =1 Mise. n_gagé mmag_m_az, ;
P1C03SP100 | Sprinkler Wark Per KE Drawings 5|  SI2AFEB#1 | 25FEBH  fib v 1, Sprinkler Work Per KE Drawings
P1C03TMO00 | interior Fire Cautking 0| 1o|ztFEBH  |oaMARTT |} || P! EAInterior Fire Caulking | 111
P1CO3TM200 | Flre Stopping in Celllng to] _10[21FEBN__|oamARfH ['| 1 7t EAFire Stoppingin Celiing : 1 7
P1CO3EL100 | Electrical Misc. Repalrs 5|  s5l2eFEBM [GAMARTE Bif roi g Electrical Misc. Repalrs . , ;. ;
PICO3AC000 | Unit Start Up & Evaluation ! sl slomART [TmARN || 111 EUnit Start Up & Evaluatign | © .
PICO3CWO00 | Kltchen & Vanity Cabinet Installation w 5 5|07MART | 1IMARTE || 0 u m.x_.oso:m%mg;_ﬁmmcm:_mm __m“mmmm_mmos" "
P1CO3EL300 | Fire Alarm 5|  s|lovmartt  [1MAR1E Jf v BRFIRARIM e e
PICOSEL310 | Telephone , 5| s|omartt |umARtt || L irsl s BTetephong | LTl Tl
P1CO3PLO0O | Install Off Set Diverter per ADA 5| slormaRt ARt [[| 101! Winstall Off Set Diverter per ADA [ :
P1CO3TM100 | Exterior Joint Caulking ! 5| s|o7mMART™  |1MAR# [ 11 oo DiExterlor Joint Caulking: 11 1 SR ENENNNE
PICO3TR300 | Misc. Gypsum Patching & Repair w sl olomart |amART || 111,11 BMisc. Gypsum Patching & Repa SRR
P1CO3TR400 | Fire Rating Patching & Repalr s|  slormartt | 1mARH [0,  OiFire Rating Patching & Repait’ Pt
P1CO03AC100 | HVAC Minor Unit Repairs m 5|  5[14MARTE [18MARMT [ 110 MM__<>0 Minor Linit Repairs 1 + 1 1 11 ERERESRAE
PICO3FLO00 | Floorcowering Repair, Replace, New, o_mm.n s0  1o|1amART {2sMARY | 1y ! | 3 Fioorcovering Repair, Reptace, mes_ 0_3_, SENETRIEEE
Slart date 01JANH | == Earlybar
Target finish date  16DEC10 _ ] W Progress bar
Dala date O1JANT i Claremont Construction Group =3 Critical bar
Rundelo____TEDECT0 _ Whitlock Mills Remediation sy
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.- ) 0 ¥ A 3 P O 0 D A B
P1CO3PL200 | Plumbing Kitchen & Vanity Sink Installation 6|  5|1amART |18MARt [ [ 1. . | B Plumbing Kilchen & Vanity Sink Instaliat i
PICO3SO000 | Installation of New Ceraric Tile 5| 5|1aMARYt |18MARHT ||+t e Oinstallation of New Ceramic Tile: v o1 i '
PICO3TRO00 | Intertor Trim & HW Installation ! sl sliamarn raware || 110 1} | interior Trim & HW Installation |, 1 © | » .
P1CO3WCO000 | Interfor Pafnting s|  s[2eMART |ofaPRit |1 iitii .a_=§2_§_a_ﬁ__ SRR _
P1CO3AC200 | HVAC Filter Replacement 5|  s5|oaaPR1t |0sAPRY || ' ¢ ++ BHVAG Filter Replacement’ : ¢ 1 + * | b i
P1CO3BAG00 | Bathroom Accessories sl sloamrrn losmprit || +i 1 1 ABathroom Accessories, |1« ;1 ) :
P1C03CLO00 | Shelving 5| s5|osaPR1 |osaPR# | PR rimsheling) Lo : )
P1C03SG000 | Signage 5|  s|oaaPr#  [osaprir [| vt vt BSignageltii it ; b
PiCO3WT000 | NewBlinds 5 5| 04APR 08APR11 vt s mes. m__:a‘_._ . _ Covea e “ ; : ; _
PICO3CX000 | Final Cleaning 5| s|1aPrt |1saPRU || U BFinalCleaning |yl . :
PICO3WT100 | Buidling ‘A’ Remedistion Complste of o saPR1 || S Buldling 'A' Remediation .00_%_%__ A

4 (B .,,.:g_:a.g:m:,;:t.rt_” |
PICO4AI000 | Blg *L-3' Kickstart 0 0] 26FEB 1 1 EEERNE ‘9_% -3 Kickstart: 55 5 o P4 _ s T
PICOIACO10 | Remowe AHU for Fire Ratings 5| 5|26FEBH  |0MARTE || 1111 0 Remove AHU for Fire xm_s& SNSRI -
P{CO4CF300 | Conorete Cutting & Excavation For Sprinker 6| 5|28FEB1  |0amAR% [ '! ' !B Concrete Cutting & Excavation For Sprinkler Rm 1+ -
P1CO4DMO00 | Demotition for Concrete Add & Repairs 5|  5l28FEB1t  |04MAR4i || t0 ¢ - O Demolition for Concrete Add & Rep :
PICO4DM300 | Misc. Demolition for MEP's 8| slzeFEBN  |O0aMART || .1 ... @Misc. Demolionfor MEPS [, 11, “
PICOAMRO00 | Scaffolding for Repointing | 5| s5|eeFEBn  |oamARN || '} B'Scaffolding for x%o_%_a”-“ _ﬂ B ,” K
PICO4ATR100 | Reframing of ADA Kitchens : 5| 5|28FEBH  |O4MARU ff v .nm%ms_zu.o;_.% Kitchens; « .1 < v i _
PICOATRZ00 | Reset & Adjust Existing Doors & Windows sl slzrmn lomarnt || 11| | BReset & Adjust Exisling Doors & Windovss : ;
P1CO4CFO00 | Footings for Stalrs 10] o[ o7maRtt [1emarut [ 1)), 21 Footings for Stalrs) | "1 11 : "
P1C0O4DM100 | Demolition for Inferlor Fire Ratings 5| slormartt | 1marsi [ 11ttt BDemolition for Interlor Fire Ratfngs ' 11 ” i
PICOMELO00 | Testing & Lamping 5] sjorMARY | MIMARHT ff oo 38.525325 Vi i : : R :
P1COAMR100 | Bxterior Pointing 10| 10lomaR® | 1emartt [, =1 Exterlor Pointing, | | L ; w i
PICO4PLI00 | Plumbing 10| 10jO7MARY [ 18MARH ['| ! } I Plumbing {1010l “ Lo
PICO4PL110 | Add Drain Lines for Washing Machine 5|  slo7MARH | 1IMARHE | 10 B:Add Drain Lines for Washing Mach P EERENREE
PICO4SPO00 | Sprinker Pump Room & Mains 5| 5|O7MART | TIMARTL {1141 0i0; _mE_;xm%cau_mg_smgm_mw“ X . SN
PACO4EL100 | Electrical Repalrs m 5| s|1amARm [18MART || ‘') B Efectrical Repalis 1 170111 N ERERREE
P1CO4SP100 | Sprinker Work Per KE Drawings 5| 5} t1MAR1E [ 18MART  Jip : - @ Sprinkler Work Per KE Drawings « 1 1 1 : i EEERIER
PICOATMO00 | Interior Fire Caulking W ol oAt |2omART || 11 4iii . Elinterior Fire Caulking) | || o s SRR
P1COATM200 | Fire Stopping in Celling | 10| 10| 14MAR1E |2sMART [] || =3 'Fire Stopping In Ceiling ” L NN
P1CO4ACO00 | Unit Start Up & Evaluation W 5 5| 21MART | 25MARM | 11t 1+ BUnit Start Up & Evaluation @@ v v 21 1 ARERENENEN
PICOACF100 | Stalr Platiorms | sl szimartt [zomart |1 st Platorms) )T

art date AN 1 ,
%M:mm;am_._ date wwmmoé W . m _muwmw ﬂ_wmqm bar
Data dale 01JANT] | Claremont Construction Group Critical bar
Rundale ____10DECTD Whitlock Mills Remediation s Surpmaryber
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O1APRT

PICO4CF200 | Slab Renediaiton & Insutation 10| 10| 21IMARM TTrT | 2 Slab Remediaiton & insulatic, 0 Cirei
I PICOACWO00 | Kitchen & Vanity Cabinet Installation 5]  5{21MART |25MARH i+ 000501t EiKitchen & Vanity Cabinet Installation b ,.
B picoiEls0 | FireAlam 5| sl2imART |2oMART || o U e Alary | 1y st e R
{B P1CO4PLO0 | Install Off Set Diverter per ADA _ sl slzmarTt |2sMART || 1110, Hnstall Off Set Diverier perADA | . Lo
(8 P1Cco4TM100 | Bxterlor Joint Caulking _ 5| 5|zimARN |2sMARM ||t DiExterlor Joint o%_xsm,_ Pt o e
[ o1c0nc100 | Complete HVAC Syterrs s slzamarit fowprit || 1. i1 o0 i Complete HVAC Sylens, , . | SRR
1E| P1C0a0M000_ | Refurbish Steel Stars 10| 10| 2sMART |08APRT_ || 1111, [BRefurbish Stesl Stairg | | L
{8 P1C04PL200 | Plumbing Kitchen & Vanity Sink Installation 5| s|2zmaRtt Jotaprtt | iiioc v DPlumbing _,9,%: w.é_;_._x m__q___f_.ﬁmmm.:%o.a , AR
BE piCo4TR400 | Fire Rating Patching & Repair “ s sloemARti JO1APRY  [] v O Fire Rating Patching & Repal - ; Lo i
B -1C0aTR300 | Misc. Gypsum Patching & Repalr | o s|mAPRY  |48APRN L[ ... © 1B Misc. Gypsum p,u;%___m_%._"ﬂ.w_g.w DS L
4% Pico4FL000 | Floorcawering Repalr, Replace, New, Clean 5 s{18APRH  |22APRU |11 ) D nm_ooqocéq_:.u,_wmmm: Reptace, Now, G Clear ' Lo
Bl P1C0480000 | Installation of Tub Surrounds 5|  5[18APRH | 22APR1 treoes nstallation of Tub Surrounds .
BB PicoaTRO0D | Interlor Trim & HW Instaliation ol olioaprn zarn || 00 Ll interdor Trim & HW Installation, o
| P1C0avIC000 | Interior Painting 5|  5|25APRYM  |26APRTT || 0| , O Interfor Painting * ' v
J&| P1C04AC200 | HVAC Filter Replacement , 5]  sloamary  |osMAYRL ' E i ++ IHVAG Fliter m%_momaoa. o
ER P1c0sAP000 | Appliances | 5| 5lozmarn  |oemAYTt || - " h'Appliances | |11l L o
P1CO4BAOO0 | Bathroom Accessories 5| sloomart  |oemarn || ' O'Balhroom Acoessories, | | .
 P1C04CL000 | Shelving 5| s|oaMavei  {osMAYH | i 1 B:Shelving: t ¢ i1 e 3
8 £iCoicx000 | Final Cleaning s|  s[ozmavii Joemavit || | biFinal Cleaning ! . .1 _
PICO4SG000 | Signage s sloamavt Joemavit || 17 ' Oisignage’ | v m o
P1CO4WT000 | New Blinds 5| sloamAvet  JosmAvit  I'| i '+ BiNew Blindg ! 110 1ni ” e
P1CO4WT100 | Buldling 'I-3 Remediation Complete 0 0 OBMAYHT  Jif rovnao 14 Buldling -3 Remediation Complets, ch
Cluster 5 (Building '-4") - 3 B L o
P1CO5A1000 | Blg "-4' Kickstart 0 14MAR 11 e pig A Kickstart, | L)L e S
PICOSACO10 | Remove AHU for Fire Ralings 5 MART [18MART || !¢ 11 O Remove AHU for Fire Ratings * | {10} 1) 7 || S
PICOSCF300 | Concrete Cutting & Excavation For Sprinkler 5 1AMARTL  [18MARM  [] «v it ion R Concrete Cutling & Excavation For Sprinkler Rm S
PICOSDM000 | Demolition for Concrete Add & Repairs 5 Rt |iewartt || 121111 @ Demoliion for Concrote Add & Repalfs | [ || |, S
P1COSDM300 | Misc. Demlition for MEP's i 5 1AMARN _[1eMAR® || ''!!'! ' ' dMisc. Demoltion for MEEYS 11 1o T Tl e
P1COSMRO00 | Scaffolding for Repointing 6 1AMART | 18MARYE | i umﬁmoasm for x%aasu_ v Sead
PICOSTRI00 | Reframing of ADA Kitchens 5 1AMARTL |18MARTL |} 1111 ' b Reframing of ADA Kitchens, | | ” o
P1COSTR200 | Reset & Adjust Exsting Doors & Windows 5 14MART | 18MARTT | " ' O Reset & Adjust Existing Doors & Windovis S
PICOSCFO00 | Footings for Stairs 10| 10j2iMAR1t |O1APRH | 1+ I Footings for Stairsy : + 111 ¢ ! pet
P1COSDM100 | Demolition for Interior Fice Ratings s|  6|2iMARTt |25MARM | ! hiDemolition for Inferior Fire Ratings || . L
Start date O1JANT === Earlybar
Target finish date  16DEC10 . Progress bar
Data dale O1JANT ! Claremont Construction Group A Critical bar
Bundde——oeoll | Whitlock Mills Remediation Sy
© Primavera Systerrs, Inc. ¢  Finishmilestone point




PICOSELO00 | Testing & Lanping 5]  5|21MARY | 26MART uq,m_zﬁ@_m_, «wemsm i
P1COSMR100 | Exterlor Polnting 10 10]21MARY | 01APRH + B Exterlor Painting: + ¢ 11
P1CO5PLI00 | Plumbing m 10|  1of21MART | O1APRT PIUMbING | 1+ 1511y nr s
PICOSPLII0 | Add Drain Lines for Washing Mechine | 5| 5|2imARt | 25MARAS | BAdd Draln Lines for Washing Maching,
P1C05SPO00 | Sprinker Pump Room & Mains 5 5| 2IMART | 25MARM ‘ Emuﬂs_@ Pump xooswﬂgmsm_‘_u !
| P1COSEL100 | Electrical Repalrs 5|  slosMARY  [O1APRT
8 P1CO5SP100 | Sprinkler Work Per KE Drawings i 5 5l 28MARY | O1APR1Y mnmuqsw“m_..é@_x Per __Am UEE_B
P1COSTMO00 | Interfor Fire Caulking _ 10| 10[2eMART | 08APRY interior Fire Caulking! + 1
P1GOSTM200 | Fire Stopping in Gelling 10} 10|2smAR1t | 08APRT Fire Stopping in Ceiling «
I PICOSACO00 | Unit Start Up & Evaluation 5| 5{0sAPRTl | 08APR1H ' Unit Start Up & Evaluation
PICOSCF100 | Stair Platforms 5| 5|04APR1 | 08APRI 1St Platformst ¢ ! ! SRR
PICOSCF200 | Slab Remediaiton & Insulation 10| 10[04aPR1 | 1BAPRY siiveane o ESkD Remediaifon & Insulation . :
IR Picoscviooo | Kitchen & Venity Gabinet Installaion ! T olosmprn |osern || | .1. . Li . @Kiichen & Vanily Gabinst instalaton, |
| N o s|omeri_|oweRi R A
& P1C05PLO00 | Install OFf Sef Diverter per ADA s|  5|04APRY1 | GBAPRY : Myinstall Off Set Diverter 8:»2. i ‘o i
N £1C05TM100 | Exterior Joint Caulking 5|  5|04APRM | 08APRf1 "+ BEKterlor Joint Caitdng, | 11111
PICOSACT00 | Complete HVAC Sylems 5| slmAPR# | 16APRYI ©11 1 Gomplete HVAC Syterfs) 1L LD
PICO50MO000 | Refurbish Steel Stairs _ 10]  10] 1APRT | 224PR1 e E=HRefurbish Steel Stalfe 14+ 12 1111 1 X
P1COSPL200 | Plumbing Kitchen & Vanity Sink Installation 6 5| #APR11 | 15APRT ., B Plumbing Kitchen & Vanity Sink Instatlation, -
PICOSTRA00 | Fire Rating Patching & Repair 5| s|11APRH | 15APRI '+ 0Fire Raling Patehing & Repal |1 1) |} | | »
B8 51C05TR300 | Misc. Gypsum Patching & Repalr 5|  5|25aPR# | 20PR1S 111 O Mise. Gypsum Patching & Repar ! ! | SERERE
PICOSELO00 | Floorcowering Repair, Replace, New, Clean 5 5] o2MAY1E | 0BMAYH .+ OFloorcovering Repalr, Replace, New, o_mm: i
88 p1C0550000 | Installation of Tub Surrounds 5| 5|oomAYH | 0BMAYH " Binstallation of Tub Surrounds, | | | O
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P2C0SSP100 | Sprinker WorkPer KE Drawings 15] 15| 06JUNH | 24JUN% =3 Sprinkler Work Per KE Drawings
P2008TMO00 | Interlor Fire Caulking 20] 20| 13JUNT [ 1JULI ]sa.;a Fire Caulking: 1 +
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S P2C0SAC1I00 | Complete HVAG Sytems 15| 45]12JULH 01AUGH i 11 == Complefe HVAG Sytems i1
BB -2C05TR00 | Fire Rating Patching & Repair 10| 101200l | 250U {21 Fire Rating Patching & Repalr, | 1@ |}, ;
"8 P2COSTR300 | Misc. Gypsum Patching & Repair 10| 10]ozauGH | 15AUGH - J._,_\_“m_o,mxuwca._u_mmozmm_m,_ _w%m:,_._ ! _
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